

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel no. – 022-66405484 E-mail – rakeshbgavit@gmail.com

Ref n o. EE/City/MSIB / e-tender/Labour Soc. / 16 / 2021-22

e-TENDER NOTICE for Labour Co-op. Society registered under DDR Mumbai City District (City) and Mumbai Suburban District

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room no. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 for the various work from the Labour Co-Op. Society registered under appropriate class with DDR Mumbai City District (City) / Mumbai Suburban District

e-Tender No.	Name of Works	Estimated Cost. Rs.	Security Deposit 1% of Estimated cost Rs. (50% initially & 50% through bill)	Registration (Class) of L.C.S. under Deputy District Register	Tender Price including 12% GST in Rs.	Time limit for completion of work
1	Providing and Laying Drinking Water Line, Fixing Ladi and Construction of Drain at Ambedkar Nagar Gully No.11 to 15, Cuffe Parade (DPDC) (Colaba)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
2	Providing and Laying Drinking Water Line, Construction of Drain, Passage at Ganeshmurty Nagar Mart-2, Cuffe Parade (DPDC) (Colaba)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
3	Providing and Laying Drinking Water Line, Construction of Drain, Passage at Ganeshmurty Nagar 1/2, Cuffe Parade (DPDC) (Colaba)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
4	Providing and Laying Drinking Water Line and Fixing Ladi and Construction of Drain at Geeta Nagar, Cuffe Parade (DPDC) (Colaba)	2003484.00	20035.00	Class-A and above	560.00	12 Months (including monsoon)
5	Providing and Laying Drinking Water Line and Fixing Ladi and Construction of Drain at Punarvasan Ambedkar Nagar Mandir to Bharni Till, Cuffe Parade (DPDC) (Colaba)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
6	Providing and Laying Drinking Water Line and Fixing Ladi and Construction of Drain at Near Badhwar Park Police Chowky Near Visarjan Marg, Cuffe Parade (DPDC) (Colaba)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
7	Construction of Drain and Passage, Fixing Ladikaran and Laying Drinking Water Pipe Line at Babasaheb Ambedkar Nagar, Cuffe Parade (DPDC) (Colaba)	1916376.00	19164.00	Class-A and above	560.00	12 Months (including monsoon)

8	Providing and Laying Drinking Water Line and Construction of Drain and Fixing Ladi at Macchimar Nagar No.5, Prakash Pethe arg, Cuffe Parade Maidan and Near Toilet (DPDC) (Colaba)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
9	Construction of Open Shed, Drain and Passage at Macchimar Nagar, Macchimar Market, Cuffe Parade (DPDC) (Colaba)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
10	Providing and Fixing Ladikaran, Construction of Drain and Passage at Lala Nigam Road Near Saptashringi Mandal, Colaba (DPDC) (Colaba)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
11	Providing and Laying Drinking Water Pipe Line, Constrection of Drain, Passage Near New Toilet, Shivshakti Nagar (DPDC) (Colaba)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
12	Providing and Layind Drinking Pipe Line, Fixing Ladikaran and Construction of Drain and Passage Near Kusur Baug, Wood House, Badhwar Park, Cuffe Parade (DPDC) (Colaba)	1567944.00	15679.00	Class-A and above	560.00	12 Months (including monsoon)
13	Providing and Layind Drinking Pipe Line, Fixing Ladikaran and Construction of Drain and Passage at Ganesh Murty Nagar Part-2 Near Masjid and Water Tank, Cuffe Parade (DPDC) (Colaba)	1393728.00	13937.0	Class-B and above	560.00	9 Months (including monsoon)
14	Providing and Layind Drinking Pipe Line, Fixing Ladikaran and Construction of Drain and Passage at Geeta Nagar Near Arjun Mitra Mandal Near Dariya Kinari, Cuffe Parade (DPDC) (Colaba)	1480836.00	14808.00	Class-B and above	560.00	9 Months (including monsoon)
15	Providing and Laying Drinking Pipe Line, Fixing Ladikaran and Construction of Drain and Passage at Punarvasit Ambedkar Nagar Near Ganesh House, Cuffe Parade (DPDC) (Colaba)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
16	Providing and Laying Drinking Pipe Line, Fixing Ladikaran and Construction of Drain and Passage at Macchimar Nagar-5, Parvati, Cuffe Parade (DPDC) (Colaba)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
17	Construction of Drain and Passage at Mangela Samaj Chawl, Colaba (DPDC) (Colaba)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)

18	Construction of Drain, Passage, Fixing Ladikaran and Laying Drinking Pipe Line at Ambedkar Nagar, Cuffe Parade (NDVSY) (Colaba)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
19	Providing and Laying Drinking Pipe Line, Fixing Ladikaran and Construction of Drain and Fixing Paver Block at Ganeshmurty Nagar No.1 (NDVSY) (Colaba)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
20	Construction of Drain, Passage, Fixing Ladikaran and Laying Drinking Pipe Line at Macchimar Nagar No..3/4, Cuffe Parade (NDVSY) (Colaba)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
21	Construction of Drain, Passage, Fixing Ladikaran and Laying Drinking Pipe Line at Macchimar Nagar-5 in front of N. Hadrise, Cuffe Parade (NDVSY) (Colaba)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
22	Construction of Drain, Passage, Fixing Ladikaran and Laying Drinking Pipe Line Near House of Mahesh Tandel Near Toilet in front of Presidet Hotel (NDVSY) (Colaba)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)
23	Construction of Drain, Passage, Fixing Ladikaran and Laying Drinking Pipe Line at Ganesh Murty Nagar No.2, Cuffe Parade (NDVSY) (Colaba)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
24	Construction of Drain, Passage, Fixing Ladikaran and Laying Water Supply Line at Ganesh Murty Nagar No.1 and 2, Cuffe Parade, Mumbai (MLA-LAD) (Colaba)	1132404.00	11324.00	Class-B and above	560.00	9 Months (including monsoon)
25	Construction of Drain, Passage, Fixing Ladikaran and Laying Water Supply Line at Geeta Nagar Bus Stop to Trikal Mitra Mandal Till, Cuffe Parade, Mumbai (MLA-LAD) (Colaba)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)
26	Construction of Drain, Passage, Fixing Ladikaran and Laying Water Supply Line at Dr. Babasaheb Ambedkar Nagar Near Helipad, Cuffe Parade, Mumbai (MLA-LAD) (Colaba)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
27	Construction of Drain, Passage, Fixing Ladikaran and Laying Water Supply Line at Macchimar Nagar No.1 to 5 Till, Cuffe Parade, Mumbai (MLA-LAD) (Colaba)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)

28	Construction of Drain, Passage, Fixing Ladikaran and Laying Water Supply Line at Shivshakti Nagar Behind Tata Power, Cuffe Parade, Mumbai (MLA-LAD) (Colaba)	1045296.00	10453.00	Class-B and above	560.00	9 Months (including monsoon)
29	Construction of Drain, Fixing Ladikaran and Laying Water Supply Line at Ganeshmurty Nagar and Geeta Nagar, Cuffe Parade Marg, Colaba, Mumbai (MLA-LAD) (Colaba)	1393728.00	13937.00	Class-B and above	560.00	9 Months (including monsoon)
30	Construction of Drain, Fixing Ladikaran and Laying Water Supply Line at Punarvasan Ambedkar Nagar, Cuffe Parade Marg, Colaba, Mumbai (MLA-LAD) (Colaba)	1160714.00	11607.00	Class-B and above	560.00	9 Months (including monsoon)
31	Construction of Drain, Fixing Ladikaran and Laying Water Supply Line at Ganeshmurty Nagar and Geeta Nagar, Cuffe Parade Marg, Colaba, Mumbai (MLA-LAD) (Colaba)	958188.00	9582.00	Class-B and above	560.00	9 Months (including monsoon)
32	Construction of Drain, Fixing Ladikaran and Laying Water Supply Line at Ganeshmurty Nagar, Toilet to Khadi Till, Cuffe Parade Marg, Colaba, Mumbai (MLA-LAD) (Colaba)	1045296.00	10453.00	Class-B and above	560.00	9 Months (including monsoon)
33	Construction of Drain, Fixing Ladikaran and Laying Water Supply Line at Punarvasan Ambedkar Nagar Near Khadi, Cuffe Parade Marg, Colaba, Mumbai (MLA-LAD) (Colaba)	1045296.00	10453.00	Class-B and above	560.00	9 Months (including monsoon)
34	Construction of Drain, Fixing Ladikaran and Laying Water Supply Line at Macchimar Nagar No.1 to 5 in front of Railway Niwas Cuffe Parade Marg, Colaba, Mumbai (MLA-LAD) (Colaba)	1045296.00	10453.00	Class-B and above	560.00	9 Months (including monsoon)
35	Construction of Drain, Fixing Ladikaran and Laying Water Supply Line at Shankarwadi Lane Near Shivmandir, Chirabazar, Mumbai (MLA-LAD) (Colaba)	1045296.00	10453.00	Class-B and above	560.00	9 Months (including monsoon)
36	Construction of Drain and Passage Near Kondali Chawl, Naigaon, Mumbai (DPDC) (MLC)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
37	Construction of Drain and Passage at Kohinoor Mill Chawl No.4, Mumbai (DPDC) (MLC)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)

38	Construction of Drain and Passage at New Police Vasahat, Naigaon, Mumbai (DPDC) (MLC)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
39	Providing and Laying Drainage Line and Passage Near Bhoiwada Police Station, Naigaon, Mumbai (DPDC) (MLC)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
40	Construction of Drain and Passage at Spring Mill Chawl, Naigaon, Mumbai (DPDC) (MLC)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
41	Construction of Drain and Passage Near Hanuman Mandir, Naigaon, Mumbai (DPDC) (MLC)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
42	Construction of Drain and Passage at Gaikwad Nagar, G. T. B. Nagar, Mumbai (DPDC) (MLC)	1916376.00	19164.00	Class-A and above	560.00	12 Months (including monsoon)
43	Construction of Drain and Passage at Balram Babu Bhedkar Marg, Ram Nagar, Dadar, Mumbai (DPDC) (MLC)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
44	of Drain and Passage at Dada Saheb Falke Road, Gautam Nagar, Dadar, Mumbai (DPDC) (MLC)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
45	Construction of Drain and Passage Behind Manik Building, Bhavani Shankar Road, Dadar, Mumbai (DPDC) (MLC)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
46	Construction of Drain and Passage at Kumbharwada No.1 and 2 Taki, Mumbai (DPDC) (MLC)	1045296.00	10453.00	Class-B and above	560.00	9 Months (including monsoon)
47	Construction of Drain and Passage at Gangaram Chawl, Dada Saheb Falke Marg, Dadar, Mumbai (DPDC) (MLC)	1306620.00	13066.0	Class-B and above	560.00	9 Months (including monsoon)
48	Beautification of Work and Seating Arrangement at J. W. Road, Bhoiwada, Mumbai (DPDC) (MLC)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
49	Beautification of Work and Seating Arrangement at D. G. Mahajani Marg, Shivaji Nagar, Parel, Mumbai (DPDC) (MLC)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)

50	Construction of Drain and Passage at Devdhar Road Near Brijwasi, Dadar, Mumbai (DPDC) (MLC)	1829268.00	18293.00	Class-A and above	560.00	12 Months (including monsoon)
51	Providing and Fixing Ladi and Beautification Work at Badhwar Park, Colaba (DPDC) (MLC)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
52	Beautification of Work and Seating Arrangement at Bhimnagar, Bhoiwada, Mumbai (DPDC) (MLC)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
53	Beautification of Work and Seating Arrangement at Macchimar Nagar, Colaba, Mumbai (DPDC) (MLC)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
54	Beautification of Work and Seating Arrangement at Shivshastri Nagar, Colaba, Mumbai (DPDC) (MLC)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
55	Providing and Fixing Ladikaran and Beautification Work at Sahakar Nagar, Wadala, Mumbai (DPDC) (MLC)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
56	Beautification of Work and Seating Arrangement at St. Merry Road, Ganesh Maidan, Mazgaon, Mumbai (DPDC) (MLC)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
57	Construction of Drain, Passage and Fixing Ladikaran at Milind Nagar, Dharavi (NDVSY) (Dharavi)	2059697.00	20597.00	Class-A and above	560.00	12 Months (including monsoon)
58	Construction of Drain, Passage and Fixing Ladikaran at Anna Nagar, Dharavi (NDVSY) (Dharavi)	2102607.00	21026.00	Class-A and above	560.00	12 Months (including monsoon)
59	Construction of Drain, Passage and Fixing Ladikaran at Abubkar Chawl, Dharavi (NDVSY) (Dharavi)	2059697.00	20597.00	Class-A and above	560.00	12 Months (including monsoon)
60	Construction of Drain, Passage and Fixing Ladikaran at Lal Otta, Dharavi (NDVSY) (Dharavi)	2102607.00	21026.00	Class-A and above	560.00	12 Months (including monsoon)
61	Construction of Drain, Passage and Beautification Work at Kala Killa, 90 Feet Road, Dharavi (NDVSY) (Dharavi)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)

62	Renovation of Toilet Near Shahu Collage at Dharavi (MPSSVY) (Dharavi)	2136936.00	21369.00	Class-A and above	560.00	12 Months (including monsoon)
63	Providing and Laying Water Supply Line and Coba in front of Amba Sadan Chawl Near Jerbai Wadiya Road (DPDC)	2003484.00	20035.00	Class-A and above	560.00	12 Months (including monsoon)
64	Providing and Fixing Paver Block Nar Anand Bahujan Vihar in front of St. Zaviour's Maidan, Budha Vihar Marg, Hindmata (DPDC)	2090592.00	20906.00	Class-A and above	560.00	12 Months (including monsoon)
65	Providing and Laying Water Supply Line and Fixing Ladikaran at Gautam Nagar, Barkat Ali Dargah Road, Wadala (DPDC)	1393728.00	13937.00	Class-B and above	560.00	9 Months (including monsoon)
66	Providing and Laying Drainage Line and Construction of Passage at Ghadiyali Chawl, Pednekar Marg in front of Tata Hospital (DPDC)	1567944.00	15679.00	Class-A and above	560.00	12 Months (including monsoon)
67	Providing and Laying Water Supply Line and Fixing Rough Shahabad Ladi at Bhausahab Patra Chawl, Mahatma Phule Road, Naigaon (DPDC)	1567944.00	15679.00	Class-A and above	560.00	12 Months (including monsoon)
68	Providing and Laying Water Supply Line and Construction of Drain and Passage at Adarsha Chandika Kale Wadi (DPDC)	1219512.00	12195.00	Class-B and above	560.00	9 Months (including monsoon)
69	Renovation of Toilet and Construction of Passage at Dharti Seva Mandal, Jijamta Nagar (DPDC)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
70	Providing and Laying Drainage Line and Fixing Ladikaran at Shivalay Rahiwashi Sangh, Jijamata Nagar (DPDC)	2003484.00	20035.00	Class-A and above	560.00	12 Months (including monsoon)
71	Providing and Fixing Ladikaran and Laying Water Supply Line at Sattar Seth Chawl, Ozha Street, Shivdi Cross Road (DPDC)	958188.00	9582.00	Class-B and above	560.00	9 Months (including monsoon)
72	Providing and Laying Drainage Line and Fixing Ladikaran at Hashmi Masjid, T. J. Road, Zhakeriya Bunder, Shivdi (DPDC)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
73	Construction of Coba and Fixing Shahabad Ladi at Hindustan Liver Company Near Haji Bunder Road, Shivdi (DPDC)	1655052.00	16551.00	Class-A and above	560.00	12 Months (including monsoon)

74	Providing and Fixing Ladikaran at Ganesh Building, Ganesh Peth Lane, Dadar (MMNPSY) (Mahim)	514924.00	5149.00	Class-B and above	560.00	9 Months (including monsoon)
75	Providing and Fixing Ladikaran, Providing and Laying Drainage Line, Water Supply Line at Kawali Wadi, Gokhale Wadi, Dadar (SIP) (Mahim)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
76	Providing and Laying Water Supply Line and Fixing Ladikaran at Chaitanya Niwas, Amar Hind Mandal (MLA-LAD) (Mahim)	522648.00	5226.00	Class-B and above	560.00	9 Months (including monsoon)
77	Providing and Fixing Paver Block at Bramhakumari Building, Bhandar Gully, Mahim (MLA-LAD) (Mahim)	522648.00	5226.00	Class-B and above	560.00	9 Months (including monsoon)
78	Providing and Laying Water Supply Line and Fixing Ladikaran Near Potya Chawl, Kolsa Bunder Road (DPDC)	862369.00	8624.00	Class-B and above	560.00	9 Months (including monsoon)
79	Construction of Retaining Wall at Korba Mithagar Nagar, Barkat Ali Marg Near Wadala (RW) (Mumbai South Central)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
80	Construction of Retaining Wall Near Gowari Smashanbhoomi (RW) (Mumbai South Central)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)

Sr. No	Stage Desc.	Date of Time period
1	Publishing Date	17.06.2021, 10.00
2	Document sale start	17.06.2021, 10.05
3	Document sale end	01.07.2021, 17.35
4	Bid Submission start	17.06.2021, 10.05
5	Bid Submission end	01.07.2021, 17.35
6	Technical Bid Opening	02.07.2021, 17.35 onward
7	Price Bid Opening	03.07.2021, 10.00 onward

1. The Complete bidding process will be online (etendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <http://mahatenders.gov.in> MHADA Website – <http://mhada.maharashtra.gov.in>
2. Bidding documents can be loaded on the website <http://mahatenders.gov.in> from Date **17.06.2021** at **10.05** to Date **01.07.2021** upto **17.35**.
3. The payment for Tender Form Fee must be made online
4. Technical bids will be opened on **02.07.2021, 17.35** onward & Price bids will be Opened on **03.07.2021, 10.00** onward at the office of the Executive Engineer (City)/MSIB Room no. 539 4th floor Mhada Kalanagar Bandra (East) Mumbai-400051 on web site <http://mahatenders.gov.in>

5. e-Tenderer should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
6. e-Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer.
7. e-Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained from any certifying authority.
8. The Executive Engineer (City) / M.S.I.B MHADA Bandra (East) Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
9. e-Tenderer shall refer detailed tender notice regarding Performance Security & other documents to be submitted.
10. e-Tender should upload GST Registration Certificate.
11. Tender called is based on SSR rate year 2017-18 Without GST. GST will be paid on accepted contract value.
12. Intending Bidders shall have to comply with the contents of G.R. No. सीएटी-०१/२०१५/प्र.क्र. २०/ ईमा. २ Dt. २४/०४/२०१५
13. Guidelines regarding e-tendering system and submission of bids can be download from website <http://mahatenders.gov.in>, Help support : 1800-307-02232 **E-Mail – eproc.support@maharashtra.gov.in**
14. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then L-2 (2nd Lowest) bidder will be asked and if L-2 is agree to carryout the work below % than L-1 quoted rate then his offer will be accepted. For more information please refer detail Tender notice.

Sd/-
Executive Engineer (City)
M. S I B Board