

# **MUMBAI SLUM IMPROVEMENT BOARD**

A REGIONAL UNIT OF

**(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)**

**Tel no. – 022-66405484 E-mail – rakeshbgavit@gmail.com**

Ref n o. EE/City/MSIB / e-tender/Labour Soc. / 08 / 2020-21

## **e-TENDER NOTICE for Labour Co-op. Society registered under DDR Mumbai City District (City)**

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room no. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 for the various work from the Labour Co-Op. Society registered under appropriate class with DDR Mumbai City District (City)

e-Tender No.	Name of Works	Estimated Cost. Rs.	Security Deposit 1% of Estimated cost Rs. (50% initially & 50% through bill)	Registration (Class) of L.C.S. under Deputy District Register	Tender Price including 12% GST in Rs.	Time limit for completion of work
1	Construction of Drain and Passage Near Duttprasad Society Mandal, B. D. Road, Mumbai (NDVSY) (MLC)	2145518.00	21455.00	Class-B and above	560.00	12 Months (including monsoon)
2	Construction of Drain and Passage Near Tulshiwadi, R.T.O. Road, Tardeo, Mumbai (NDVSY) (MLC)	2059697.00	20597.00	Class-A and above	560.00	12 Months (including monsoon)
3	Construction of Drain and Passage Near M. P. Mill Compound, A. C. Market, Mumbai (NDVSY) (MLC)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
4	Construction of Drain and Passage Near Pratiksha Nagar, Sion Koliwada, Mumbai (NDVSY) (MLC)	2059697.00	20597.00	Class-A and above	560.00	12 Months (including monsoon)
5	Construction of Drain and Passage Near B. I. T. Collage, Himmat Nagar, Antop Hill (NDVSY) (MLC)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
6	Construction of Drain and Passage Near Kalpak Estate, B-20 Near Rajesh Building, Antop Hill (NDVSY) (MLC)	1888055.00	18881.00	Class-A and above	560.00	12 Months (including monsoon)
7	Construction of Drain and Passage at Macchimar Nagar No.5, Cpt. Prakash Pethe Marg, Garden Colaba, Mumbai (NDVSY) (MLC)	2145518.00	21455.00	Class-A and above	560.00	12 Months (including monsoon)

8	Construction of Drain and Passage Near Transit Camp, Ambedkar Nagar, Coloba, Mumbai (NDVSY) (MLC)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
9	Construction of Drain and Passage at New Dhobhi Ghat, Cuffe Parade, Coloba, Mumbai (NDVSY) (MLC)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
10	Construction of Drain and Passage at Macchimar Nagar No.2, Bunderkar Chowk, Coloba, Mumbai (NDVSY) (MLC)	1716414.00	17164.00	Class-A and above	560.00	12 Months (including monsoon)
11	Providing and Fixing Ladikaran and Tiles at Kushal Sneha Mandal, D. B. Marg, Naigaon (Ward No.200) (NDVSY) (MLC)	2145518.00	21455.00	Class-A and above	560.00	12 Months (including monsoon)
12	Providing and Fixing Tiles and Beautification Work at Panchsheel Budha Vihar, New PWD Department, Naigaon (Ward No.200) (NDVSY) (MLC)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
13	Construction of Open Sabhagruha and Fixing Ladikaran Near Hanuman Mandir, B. J. Devrukhkar Marg, Naigaon (Ward No.200) (NDVSY) (MLC)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
14	Beautification Work at Yuvak Ekta Mitra Mandal Near Bhoiwada Police Station, Parel (Ward No.200) (NDVSY) (MLC)	2145518.00	21455.00	Class-A and above	560.00	12 Months (including monsoon)
15	Concreting Work at Naigaon Police Head Quarter Near Building No.1 and 2, Naigaon, Dadar (E), (Ward No.200) (NDVSY) (MLC)	1716414.00	17164.00	Class-A and above	560.00	12 Months (including monsoon)
16	Construction of Drain and Passage in front of Ankur Budha Vihar, Mahatma Phule Road, Naigaon (Ward No.200) (NDVSY) (MLC)	2145518.00	21455.00	Class-A and above	560.00	12 Months (including monsoon)
17	Providing and Fixing Tiles and Construction of Drain, Passage at Balmitra Krida Mandal, S. S. Wagh, Naigaon (Ward No.200) (NDVSY) (MLC)	1544773.00	15448.00	Class-A and above	560.00	12 Months (including monsoon)
18	Construction of Drain and Passage at Sanghmitra Mahila Mandal, S. S. Wagh Marg, Naigaon (Ward No.200) (NDVSY) (MLC)	1888055.00	18881.00	Class-A and above	560.00	12 Months (including monsoon)

19	Providing and Fixing Ladikaran, Tiles and Construction of Drain and Passage at New B. D. D. Chawl, Naigaon, Dadar (E) (Ward No.200) (NDVSY) (MLC)	1716414.00	17164.00	Class-A and above	560.00	12 Months (including monsoon)
20	Construction of Shed, Drain and Passage at St, Xaviour Maidan, Naigaon, Dadar (E) (Ward No.200) (NDVSY) (MLC)	1716414.00	17164.00	Class-A and above	560.00	12 Months (including monsoon)
21	Providing and Fixing Lokhandi Greel and Chequered Tiles at Jerbai Wadiya Road Near Gandhi Society, Parel (Beautification) (MLC)	686566.00	6866.00	Class-B and above	560.00	9 Months (including monsoon)
22	Providing and Fixing Lokhandi Greel and Paver Block at N. M. Joshi Marg Near Sheela Niwas, Byculla (Beautification) (MLC)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
23	Providing and Fixing Lokhandi Greel and Paver Block at Baburao Jagtap Marg, Byculla (Beautification) (MLC)	1029848.00	10298.00	Class-B and above	560.00	9 Months (including monsoon)
24	Providing and Fixing Lokhandi Greel and Paver Block at Bhagoji Waghmare Marg, Worli (Beautification) (MLC)	429104.00	4291.00	Class-B and above	560.00	6 Months (including monsoon)
25	Providing and Fixing Lokhandi Greel and Paver Block at Garib Janta Nagar, Captain Prakash Pethe Marg, Colaba (Beautification) (MLC)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
26	Construction of Drain and Passage Near Ambedkar Nagar, S. B. Pawar Marg, Curry Road (Beautification) (MLC)	514924.00	5149.00	Class-B and above	560.00	9 Months (including monsoon)
27	Cement Concreting Work and Construction of Drain Near Digvijay Mill Chawl, Dattaram Lad Marg, Kalachowky (Beautification) (MLC)	429104.00	4291.00	Class-B and above	560.00	9 Months (including monsoon)
28	Filling Red Soil and Beautification Work at Worli Hindu Smashanbhum (Beautification) (MLC)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
29	Filling Red Soil and Beautification Work at Chandanwadi Hindu Smashanbhum, Chandawadi (Beautification) (MLC)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
30	Filling Red Soil and Beautification Work at Bada Kabrastan, Fort (Beautification) (MLC)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
31	Construction Retaining Wall at Bhandar Tekdi Near Dockyard Railway Station, Berrister Nath Pai. Marg, Mumbai-10 (RW) (Byculla)	1630593.00	16306.00	Class-A and above	560.00	12 Months (including monsoon)

32	Construction of Retaining Wall at Mazgaon Gramdevta (RW) (Byculla)	1716414.00	17164.00	Class-A and above	560.00	12 Months (including monsoon)
33	Providing and Fixing Ladikaran, Tiles and Construction of Drain and Passage at New B.D.D. Chawl, Naigaon, Ward No.200 (NDVSY) (Mumbai South Central)	1716414.00	17164.00	Class-A and above	560.00	12 Months (including monsoon)
34	Providing and Fixing Ladikaran, Tiles and Construction of Drain and Passage at Gautam Nagar, Dadar (E), Ward No.200 (NDVSY) (Mumbai South Central)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
35	Concreting Work, Construction of Drain and Passage Near Sharda Cinema, Dadar (E), Ward No.200 (NDVSY) (Mumbai South Central)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
36	Construction of Toilet, Drain and Passage at Kohinoor Compound, Naigaon, Dadar (E), Ward No.200 (NDVSY) (Mumbai South Central)	1716414.00	17164.00	Class-A and above	560.00	12 Months (including monsoon)
37	Construction of Drain and Passage at Shastri Nagar, Sion, Ward No.173 (NDVSY) (Mumbai South Central)	753506.00	7535.00	Class-B and above	560.00	9 Months (including monsoon)
38	Construction of Drain and Passage at Ward No.173, Savitribai Phule Nagar Near Sion Depo, Sion Koliwada (NDVSY) (Mumbai South Central)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
39	Construction of Drain and Passage at Ward No.173, Mahatma Gandhi Nagar, Near G.T.B. Nagar, Sion Koliwada (NDVSY) (Mumbai South Central)	1115669.00	11157.00	Class-B and above	560.00	9 Months (including monsoon)
40	Construction of Drain and Passage at Ward No.173, Sanjay Gandhi Nagar, Near Railway Track, Sion Koliwada (NDVSY) (Mumbai South Central)	1029848.00	10298.00	Class-B and above	560.00	9 Months (including monsoon)
41	Construction of Drain and Passage at Jijamata Nagar, Chembur (NDVSY) (Mumbai South Central)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
42	Construction of Drain and Passage at Indira Nagar, Vashinaka (NDVSY) (Mumbai South Central)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
43	Construction of Drain and Passage at Lokhande Marg, Chembur (NDVSY) (Mumbai South Central)	1115669.00	11157.00	Class-B and above	560.00	9 Months (including monsoon)

44	Construction of Drain and Passage at Shivprerna Chawl, Maharashtra Nagar, Mankhurd (NDVSY) (Mumbai South Central)	1373131.00	13731.00	Class-B and above	560.00	9 Months (including monsoon)
45	Construction of Drain and Passage at Samta Chawl, Maharashtra Nagar, Mankhurd (NDVSY) (Mumbai South Central)	1201490.00	12015.00	Class-B and above	560.00	9 Months (including monsoon)
46	Construction of Drain and Passage at Vishnu Nagar, Vashinaka (NDVSY) (Mumbai South Central)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
47	Construction of Drain and Passage at Panjarapol, Chembur (NDVSY) (Mumbai South Central)	1029848.00	10298.00	Class-B and above	560.00	9 Months (including monsoon)
48	Construction of Drain and Passage at Sahyadri Nagar, Vashinaka, Chembur (NDVSY) (Mumbai South Central)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
49	Construction of Drain and Passage and Fixing Ladikaran at Siddharth Colony, Chembur (NDVSY) (Mumbai South Central)	2145518.00	21455.00	Class-A and above	560.00	12 Months (including monsoon)
50	Construction of Road at Siddharth Colony, Chembur (NDVSY) (Mumbai South Central)	2145518.00	21455.00	Class-A and above	560.00	12 Months (including monsoon)
51	Providing and Laying Water Supply Line and Seating Arrangement at Siddharth Colony, Chembur (NDVSY) (Mumbai South Central)	2145518.00	21455.00	Class-A and above	560.00	12 Months (including monsoon)
52	Construction of Drain and Passage and Fixing Ladikaran at Maharashtra Nagar, Mankhurd (NDVSY) (Mumbai South Central)	2059697.00	20597.00	Class-A and above	560.00	12 Months (including monsoon)
53	Construction of Drain and Passage and Fixing Ladikaran at Kamwadi, Dr. C. J. Road, Chembur (NDVSY) (Mumbai South Central)	1973876.00	19739.00	Class-A and above	560.00	12 Months (including monsoon)
54	Construction of Drain and Passage and Fixing Ladikaran at Bharat Nagar, Vashinaka (NDVSY) (Mumbai South Central)	1973876.00	19739.00	Class-A and above	560.00	12 Months (including monsoon)
55	Providing and Fixing Ladikaran, Construction of Drain and Passage at Siddharth Colony, Swastik Park, Chembur (MP-LAD) (Mumbai South Central)	446429.00	4464.00	Class-B and above	560.00	6 Months (including monsoon)

56	Providing and Fixing Ladikaran, Construction of Drain and Passage at Cheda Nagar, Chembur (MP-LAD) (Mumbai South Central)	1785714.00	17857.00	Class-A and above	560.00	12 Months (including monsoon)
57	Providing and Fixing Ladikaran, Construction of Drain and Passage at Deonar Farm Road, Chembur (MP-LAD) (Mumbai South Central)	1071429.00	10714.00	Class-B and above	560.00	9 Months (including monsoon)
58	Providing and Fixing Ladikaran, Construction of Drain and Passage at Heerabaug Kamawadi, Govandi (MP-LAD) (Mumbai South Central)	892857.00	8929.00	Class-B and above	560.00	9 Months (including monsoon)
59	Providing and Fixing Ladikaran, Construction of Drain and Passage Near T.R.F. Colony, B.A.R.C. Gate, Mankhurd (MP-LAD) (Mumbai South Central)	1339286.00	13393.00	Class-B and above	560.00	9 Months (including monsoon)
60	Construction of Shed, Drain and Passage Near Suvarna Krida Mandal, Pratiksha Nagar, Sion (Beautification) (Mumbai South Central)	1544773.00	15448.00	Class-A and above	560.00	12 Months (including monsoon)
61	Construction of Drain and Passage at Shanti Nagar, Wadala (Beautification) (Mumbai South Central)	429104.00	4291.00	Class-B and above	560.00	6 Months (including monsoon)
62	Providing and Fixing Ladikaran, Greel and Tiles and Various Beautification Work at Veer Savarkar Marg Near Dadar Chaityabhumi, Dadar (Beautification) (Mumbai South Central)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
63	Construction of Drain and Passage at Vajne Wadi Lane, Mahim (Beautification) (Mumbai South Central)	1373131.00	13731.00	Class-B and above	560.00	9 Months (including monsoon)
64	Construction of Drain and Passage at Kolsawadi, Mahim Kapad Bazar Marg, Mahim (Beautification) (Mumbai South Central)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
65	Construction of Drain and Passage at Loharchawl, Star Zhopadpatti, Loharchawl Marg, Mahim (Beautification) (Mumbai South Central)	1544773.00	15448.00	Class-A and above	560.00	12 Months (including monsoon)
66	Providing and Fixing Ladikaran, Construction of Drain and Passage Near Ram Mandir in front of Wadala Bus Depo, Wadala (Beautification) (Mumbai South Central)	1115669.00	11157.00	Class-B and above	560.00	9 Months (including monsoon)

Sr. No	Stage Desc.	Date of Time period
1	Publishing Date	15.12.2020, 10.00
2	Document sale start	15.12.2020, 10.05
3	Document sale end	29.12.2020, 17.35
4	Bid Submission start	15.12.2020, 10.05
5	Bid Submission end	29.12.2020, 17.35
6	Technical Bid Opening	30.12.2020, 17.35 onward
7	Price Bid Opening	31.12.2020, 17.35 onward

1. The Complete bidding process will be online (etendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <http://mahatenders.gov.in> MHADA Website – <http://mhada.maharashtra.gov.in>
2. Bidding documents can be loaded on the website <http://mahatenders.gov.in> from Date **15.12.2020** at **10.05** to Date **29.12.2020** upto **17.35**.
3. The payment for Tender Form Fee must be made online
4. Technical bids will be opened on **30.12.2020, 17.35** onward & Price bids will be Opened on **31.12.2020, 17.35** onward at the office of the Executive Engineer (City)/MSIB Room no. 539 4th floor Mhada Kalanagar Bandra (East) Mumbai-400051 on web site <http://mahatenders.gov.in>
5. e-Tenderer should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
6. e-Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer.
7. e-Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained from any certifying authority.
8. The Executive Engineer (City) / M.S.I.B MHADA Bandra (East) Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
9. e-Tenderer shall refer detailed tender notice regarding Performance Security & other documents to be submitted.
10. e-Tender should upload GST Registration Certificate.
11. Tender called is based on SSR rate year 2017-18 Without GST. GST will be paid on accepted contract value.
12. Intending Bidders shall have to comply with the contents of G.R. No. सीएटी-०१/२०१५/प्र.क्र. २०/ ईमा. २ Dt. २४/०४/२०१५
13. Guidelines regarding e-tendering system and submission of bids can be download from website <http://mahatenders.gov.in>, Help support : 1800-307-02232 **E-Mail – [eproc.support@maharashtra.gov.in](mailto:eproc.support@maharashtra.gov.in)**
14. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then L-2 (2nd Lowest) bidder will be asked and if L-2 is agree to carryout the work below % than L-1 quoted rate then his offer will be accepted. For more information please refer detail Tender notice.

Sd/-  
Executive Engineer (City)  
M. S I B Board