

**कार्यकारी अभियंता - १ / कोंकण मंडळ**

रुम नं. १६९अ, पोटमाळा, गृहनिर्माण भवन, वांद्रे (पू), मुंबई - ४१.

जा.क्र./का.अ.-१/ को.मं./ ७६५ /२०२४

दिनांक : २६ / ११ / २०२४

प्रति,

मुख्य माहिती व संगणक तंत्रज्ञान अधिकारी,

माहिती व संगणक तंत्रज्ञान कक्ष/प्राधिकरण,

**विषय :** मौजे माजिवडे, सेक्टर ४, ठाणे या वर्तकनगर म्हाडा अभिन्यासातील निवासी भूखंड क्र. A, भूखंड क्र. B, भूखंड क्र. C करिता ई-लिलाव (E-Auction) पध्दतीने देकार मागविण्याबाबत.

विषयांकीत भूखंडाच्या ई-लिलावाकरीता कालावधी वाढविण्यात येत असून त्यानुसार कालावधीचे शुध्दीपत्रक पुढील कार्यवाहीकरीता सोबत जोडण्यात आलेले आहे.

सोबत: - CORRIGENDUM NO. 05

    
कार्यकारी अभियंता-१  
कोंकण गृहनिर्माण व क्षेत्रविकास मंडळ,  
मुंबई

 26.11.24  
लिपिक  
कार्यकारी अभियंता  
मा. व सं. तं. कक्ष/प्रा.

**HOUSING AND AREA DEVELOPMENT BOARD**

**A REGIONAL UNIT OF**

**(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)**

**E-AUCTION OF PLOT NO. A, PLOT NO. B, PLOT NO. C, MAJIWADE,**  
**SECTOR-4, THANE.**


**CORRIGENDUM NO. 05**

Invitation for e-auction of Plot No.A, Plot No. B, Plot No. C, Majiwade, Sector-4, Thane.  
The following changes are made in the bid document please read as under:

| Description                                        | Already Published |                  | Now Read As |                  |
|----------------------------------------------------|-------------------|------------------|-------------|------------------|
|                                                    | Date              | Time             | Date        | Time             |
| Registration Start                                 | --                | --               | --          | --               |
| Registration End                                   | --                | --               | --          | --               |
| Document uploading Start                           | --                | --               | --          | --               |
| Document uploading End                             | --                | --               | --          | --               |
| Pre e-auction meeting and document verification    | --                | --               | --          | --               |
| Finalizing and uploading the eligible bidders list | 26/11/2024        | --               | 02/12/2024  | --               |
| EMD Payment Start                                  | 27/11/2024        | --               | 03/12/2024  | --               |
| EMD Payment End                                    | 04/12/2024        | --               | 10/12/2024  | --               |
| Online Auction Start                               | 05/12/2024        | 11.00 am         | 11/12/2024  | 11.00 am         |
| Online Auction End                                 | 05/12/2024        | 5.00 pm          | 11/12/2024  | 5.00 pm          |
| Result                                             | 06/12/2024        | 11.00 am onwards | 12/12/2024  | 11.00 am onwards |

All other particulars of the original bid document & clarification of prebid queries remain unchanged.

Office of the Executive Engineer-I  
Konkan Hsg. and Area Dev. Board  
Room No.169A, Mezzanine floor,  
Griha Nirman Bhavan, Bandra (E),  
Mumbai- 400 051

  
Executive Engineer-I  
Konkan Hsg. and Area Dev. Board  
Mumbai