

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel no. – 022-66405484 E-mail – rakeshbgavit@gmail.com

Ref n o. EE/City/MSIB / e-tender/Labour Soc. / 14 / 2021-22

e-TENDER NOTICE for Labour Co-op. Society registered under DDR Mumbai City District (City) and Mumbai Suburban District

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room no. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 for the various work from the Labour Co-Op. Society registered under appropriate class with DDR Mumbai City District (City) / Mumbai Suburban District

e-Tender No.	Name of Works	Estimated Cost. Rs.	Security Deposit 1% of Estimated cost Rs. (50% initially & 50% through bill)	Registration (Class) of L.C.S. under Deputy District Register	Tender Price including 12% GST in Rs.	Time limit for completion of work
1	Construction of Drain, Passage and Fixing Ladikaran at Dharavi Kamla Nagar (DPDC) (Dharavi)	1959930.00	19599.00	Class-A and above	560.00	12 Months (including monsoon)
2	Construction of Drain, Passage and Fixing Ladikaran at Dharavi Muslim Nagar (DPDC) (Dharavi)	2160279.00	21603.00	Class-A and above	560.00	12 Months (including monsoon)
3	Construction of Drain, Passage and Fixing Ladikaran at Dharavi Kavade Chawl (DPDC) (Dharavi)	1567944.00	15679.00	Class-A and above	560.00	12 Months (including monsoon)
4	Construction of Open Sabhagruha, Drain and Passage and Fixing Ladikaran at Dharavi Kumbharwada (DPDC) (Dharavi)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
5	Construction of Drain, Fixing Dhape and Ladikaran Near Dharavi T. Junction, Koliwada (DPDC) (Dharavi)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
6	Construction of Drain, Passage and Fixing Ladikaran at Dharavi Banvari Compound (DPDC) (Dharavi)	2134146.00	21341.00	Class-A and above	560.00	12 Months (including monsoon)
7	Renovation of Sabhagruha and Fixing Ladikaran Near Ekta Saravajanik Ganeshotsav Mandal, Dharavi (DPDC) (Dharavi)	2160279.00	21603.00	Class-A and above	560.00	12 Months (including monsoon)

8	Construction of Drain, Passage and Fixing Ladikaran at Mehboob Subhaniya Masjid Gully, Dharavi (DPDC) (Dharavi)	1785714.00	17857.00	Class-A and above	560.00	12 Months (including monsoon)
9	Construction of Drain, Passage and Fixing Ladikaran at Dharavi Laxmi Nagar (DPDC) (Dharavi)	2168990.00	21690.00	Class-A and above	560.00	12 Months (including monsoon)
10	Construction of Retaining Wall at Almeda Compound, Shastri Nagar, Sion Koliwada (RW) (Mumbai South Central)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
11	Construction of Retaining Wall Near Building No.7 Near Pratiksha Nagar (RW) (Mumbai South Central)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
12	Construction of Retaining Wall at Kamraj Nagar Near Phase-1 Near Sion Koliwada (RW) (Mumbai South Central)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
13	Construction of Retaining Wall at Kokari Agar, Rawali Camp Near Antop Hill (RW) (Mumbai South Central)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
14	Construction of Retaining Wall Near Jay Maharashtra Chawl, Kane Nagar Near Antop Hill (RW) (Mumbai South Central)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
15	Construction of Retaining Wall at G. T. B. Nagar Near Monorail (RW) (Mumbai South Central)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
16	Construction of Retaining Wall Near Old Police Vasahat (RW) (Mumbai South Central)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
17	Construction of Retaining Wall at Vijay Nagar Salt Pan Road Near Antop Hill (RW) (Mumbai South Central)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
18	Construction of Retaining Wall at Shivdi Koliwada Near Municipal School (RW) (Mumbai South Central)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
19	Construction of Retaining Wall at Shivnagar Near Shivdi Cross Road (RW) (Mumbai South Central)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
20	Construction of Drain, Passage and Fixing Ladikaran etc. Work in Premises of Hussainiya Masjid, Dharavi (Alpasankhyank)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)

21	Construction of Drain and Fixing Shahabad Ladi at Khadilkar Marg, Akkalkot Gully (DPDC)	1829268.00	18293.00	Class-A and above	560.00	12 Months (including monsoon)
22	Construction of Drain and Fixing Rough Shahabad Ladi at Zhabawadi, Marine Lines (DPDC)	1219512.00	12195.00	Class-B and above	560.00	9 Months (including monsoon)
23	Providing and Laying Drainage Line, Coba and Fixing Ladi at Wadi Bunder, Traffic Chowky (DPDC)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
24	Providing and Laying Drainage Line and Costruction of Passage at Veer Sambhaji Maidan, Navroji Hill Road No.5 (DPDC)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)
25	Concreting Work and Fixing Ladi at Sitaraman Shenoy Garden Near Navroji Hill Road No.7 (DPDC)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
26	Concreting Work and Fixing Rough Ladi at Miti Nagar, Antop Hill Road, Wadala (DPDC)	1916376.00	19164.00	Class-A and above	560.00	12 Months (including monsoon)
27	Construction of Coba and Fixing Rough Ladi and Paver Block at Shahid Bhagatsingh Nagar, S. S. Road (DPDC)	1567944.00	15679.00	Class-A and above	560.00	12 Months (including monsoon)
28	Construction of Passage at Shaikh Mistry Road, Bhimwadi, Wadala (DPDC)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)
29	Providing and Laying Drainage Line and Construction of Passage at Sitaram Poddar Marg, Fanaswadi (DPDC)	1393728.00	13937.00	Class-B and above	560.00	9 Months (including monsoon)
30	Providing and Fixing Rough Ladi and Paver Block at Uddam Nagar, Wadala (DPDC)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
31	Construction of Passage at Kismat Nagar, Wadala (DPDC)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)
32	Construction of Coba and Passage at Mahatma Gandhi Nagar, Wadala (DPDC)	2090592.00	20906.00	Class-A and above	560.00	12 Months (including monsoon)
33	Providing and Laying Drainage Line and Fixing Ladikaran at Guljar B. Dr. Babasaheb Ambedkar Road, Parel (DPDC) (Rajyasabha)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)

34	Providing and Laying Drainage Line and Fixing Ladikaran at Gulisthan B., Dr. Babasaheb Ambedkar Road, Parel (DPDC) (Rajyasabha)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)
35	Providing and Fixing Ladikaran at Balram Niwas, Mahatma Jyotiba Phule Marg, Dadar (DPDC) (Rajyasabha)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)
36	Providing and Laying Drainage Line and Fixing Ladikaran at Masjid Chawl, Dadasaheb Falke Marg, Dadar (DPDC) (Rajyasabha)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)
37	Providing and Laying Drainage Line and Fixing Ladikaran at Morachi Wadi, G. D. Ambekar Marg, Naigaon, Dadar (DPDC) (Rajyasabha)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)
38	Providing and Laying Drainage Line and Concreting Work at Municipal Labour Camp, Naigaon, Dadar (DPDC) (Rajyasabha)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)
39	Providing and Laying Drainage Line and Fixing Ladikaran at Latif B., Dr. Babasaheb Ambedkar Road, Dadar (DPDC) (Rajyasabha)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)
40	Providing and Laying Drainage Line and Fixing Ladikaran at Shivneri B., Dadasaheb Falke Marg, Dadar (DPDC) (Rajyasabha)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)
41	Providing and Laying Drainage Line and Fixing Ladikaran at Sankheshwar Bhavan, Dadasaheb Falke Marg, Dadar (DPDC) (Rajyasabha)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)
42	Providing and Laying Drainage Line and Concreting Work at Sashi Mahal, S. M. Jadhav Marg, Dadar (DPDC) (Rajyasabha)	871080.00	8711.00	Class-B and above	560.00	9 Months (including monsoon)
43	Construction of Drain and Passage at Ambedkar Nagar, Colaba (DPDC)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
44	Construction of Drain and Passage at Cuffe Parade, Punarvasit Vasti (DPDC)	2155923.00	21559.00	Class-A and above	560.00	12 Months (including monsoon)
45	Construction of Drain and Passage and Fixing Paver Block at Macchimar Nagar, Colaba (DPDC)	2160279.00	21603.00	Class-A and above	560.00	12 Months (including monsoon)

46	Construction of Drain and Passage at Mahatma Phule Nagar, Colaba (DPDC)	2168990.00	21690.00	Class-A and above	560.00	12 Months (including monsoon)
47	Providing and Laying Drainage Line, Coba and Fixing Ladikaran in front of Mahim Church (DPDC)	2155923.00	21559.00	Class-A and above	560.00	12 Months (including monsoon)
48	Construction of Drain and Passage Between Chawl Behind Dharavi Mandir (DPDC)	2160279.00	21603.00	Class-A and above	560.00	12 Months (including monsoon)
49	Construction of Iron Shed and Drain and Passage at Dharavi Labour Camp (DPDC)	2168990.00	21690.00	Class-A and above	560.00	12 Months (including monsoon)
50	Construction of Shed and Coba and Fixing Ladikaran Near Mala Garden at Sion Koliwada (DPDC)	2168990.00	21690.00	Class-A and above	560.00	12 Months (including monsoon)
51	Construction of Drain and Passage and Fixing Ladikaran at Gate No.4, Antop Hill (DPDC)	2134146.00	21341.00	Class-A and above	560.00	12 Months (including monsoon)
52	Construction of Drain and Passage and Fixing Ladikaran at Vidyalay, Antop Hill (DPDC)	2160279.00	21603.00	Class-A and above	560.00	12 Months (including monsoon)
53	Construction of Drain and Passage Behind Sion Koliwada Church, Antop Hill (DPDC)	2134146.00	21341.00	Class-A and above	560.00	12 Months (including monsoon)
54	Construction of Drain and Passage and Fixing Ladikaran at Salt Pan Road, Antop Hill (DPDC)	2090592.00	20906.00	Class-A and above	560.00	12 Months (including monsoon)
55	Construction of Coba and Drain Near Dockyard Road (West) Station (MPSSVY) (Byculla)	2164634.00	21646.00	Class-A and above	560.00	12 Months (including monsoon)
56	Construction of Drain, Passage and Fixing Ladikaran at Tukaram Karade Chawl (MPSSVY) (Byculla)	2099303.00	20993.00	Class-A and above	560.00	12 Months (including monsoon)
57	Construction of Drain and Passage and Laying Drainage Line Behind Byculla Station (MPSSVY) (Byculla)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)

58	Construction of Shed, Passage, Fixing Ladikaran, Grill and Seating Arrangement Near M Samudri Navratri Seva Mandal, Jamshetji Bunder, Lala Nigam Marg, Colaba, Mumbai (MLA-LAD) (Colaba)	686566.00	6866.00	Class-B and above	560.00	9 Months (including monsoon)
59	Construction of Samaj Mandir, Fixing Water Tank and Passage Near Mangela Samaj, Colaba Market, Colaba, Mumbai (MLA-LAD) (Colaba)	1544773.00	15448.00	Class-A and above	560.00	12 Months (including monsoon)
60	Laying Drainage, Passage, Fixing Water Tank and Pumproom at Ekvira Gully, Ambedkar Nagar, Cuffe Parade Marg, Colaba (MLA-LAD) (Colaba)	772386.00	7724.00	Class-B and above	560.00	9 Months (including monsoon)
61	Laying Drainage, Passage, Fixing Ladikaran at Gully No.48, Ambedkar Nagar, Cuffe Parade Marg, Colaba, Mumbai (MLA-LAD) (Colaba)	686566.00	6866.00	Class-B and above	560.00	9 Months (including monsoon)
62	Construction of Sabhamandap at Gawali Wadi, Chandanwadi, Mumbai (MLA-LAD) (Colaba)	472014.00	4720.00	Class-B and above	560.00	9 Months (including monsoon)
63	Providing and Laying Water Supply Line at Backbay Depo, Cuffe Parade, Colaba, Mumbai (MLA-LAD) (Colaba)	600745.00	6007.00	Class-B and above	560.00	9 Months (including monsoon)

Sr. No	Stage Desc.	Date of Time period
1	Publishing Date	19.05.2021, 10.00
2	Document sale start	19.05.2021, 10.05
3	Document sale end	02.06.2021, 17.35
4	Bid Submission start	19.05.2021, 10.05
5	Bid Submission end	02.06.2021, 17.35
6	Technical Bid Opening	03.06.2021, 17.35 onward
7	Price Bid Opening	04.06.2021, 10.00 onward

1. The Complete bidding process will be online (etendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <http://mahatenders.gov.in> MHADA Website – <http://mhada.maharashtra.gov.in>
2. Bidding documents can be loaded on the website <http://mahatenders.gov.in> from Date **19.05.2021** at **10.05** to Date **02.06.2021** upto **17.35**.
3. The payment for Tender Form Fee must be made online
4. Technical bids will be opened on **03.06.2021, 17.35** onward & Price bids will be Opened on **04.06.2021, 10.00** onward at the office of the Executive Engineer (City)/MSIB Room no. 539 4th floor Mhada Kalanagar Bandra (East) Mumbai-400051 on web site <http://mahatenders.gov.in>
5. e-Tenderer should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.

6. e-Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer.
7. e-Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained from any certifying authority.
8. The Executive Engineer (City) / M.S.I.B MHADA Bandra (East) Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
9. e-Tenderer shall refer detailed tender notice regarding Performance Security & other documents to be submitted.
10. e-Tender should upload GST Registration Certificate.
11. Tender called is based on SSR rate year 2017-18 Without GST. GST will be paid on accepted contract value.
12. Intending Bidders shall have to comply with the contents of G.R. No. सीएटी-०१/२०१५/प्र.क्र.२०/ईमा.२ Dt. २४/०४/२०१५
13. Guidelines regarding e-tendering system and submission of bids can be download from website <http://mahatenders.gov.in>, Help support : 1800-307-02232 **E-Mail – eproc.support@maharashtra.gov.in**
14. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then L-2 (2nd Lowest) bidder will be asked and if L-2 is agree to carryout the work below % than L-1 quoted rate then his offer will be accepted. For more information please refer detail Tender notice.

Sd/-
Executive Engineer (City)
M. S I B Board