

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel no. – 022-66405484 E-mail – rakeshbgavit@gmail.com

Ref n o. EE/City/MSIB / e-tender/Labour Soc. / 06 / 2020-21

e-TENDER NOTICE for Labour Co-op. Society registered under DDR Mumbai City District (City)

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room no. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 for the various work from the Labour Co-Op. Society registered under appropriate class with DDR Mumbai City District (City)

e-Tender No.	Name of Works	Estimated Cost. Rs.	Security Deposit 1% of Estimated cost Rs. (50% initially & 50% through bill)	Registration (Class) of L.C.S. under Deputy District Register	Tender Price including 12% GST in Rs.	Time limit for completion of work
1	Construction of Compound Wall and Beautification Work at Vaka Mohalla, Sonapur Lane, Chirabazar (MLC-LAD) (MLC Fund)	686566.00	6866.00	Class-B and above	560.00	9 Months (including monsoon)
2	Construction of Compound Wall and Beautification Work at Mahatma Phule Nagar, Free Press Genral Marg, Nariman Point (MLC-LAD) (MLC Fund)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
3	Repairs to Vyayamshala at Dhobhi Wadi, Thakurdwar, Girgaon, Mumbai-02 (MLC-LAD) (MLC Fund)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
4	Construction of Open Shed and Fixing Ladikaran at Dhobhi Talav 2th Marine Street, Mumbai-02 (MLC-LAD) (MLC Fund)	1029848.00	10298.00	Class-B and above	560.00	9 Months (including monsoon)
5	Repairs to Toilet Near Vyayamshala, Ambedkar Nagar, Cuffe Parade, Colaba (MLC-LAD) (MLC Fund)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
6	Construction of Drain and Passage at Bharatmata Welfare Society, Ambedkar Nagar, Colaba (MLC-LAD) (MLC Fund)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
7	Construction of Drain and Passage at Colaba Market Road Near Saibaba Mandir, Colaba (MLC-LAD) (MLC Fund)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)

8	Construction of Drain and Passage at Motilal Nehru Nagar, Kokari Agar, Sion Koliwada, Mumbai-37 (MLA-LAD) (Sion Koliwada)	257462.00	2575.00	Class-B and above	560.00	6 Months (including monsoon)
9	Providing and Laying Water Supply Pipe Line at Motilal Nehru Nagar Near Church, Kokari Agar, Sion Koliwada, Mumbai-37 (MLA-LAD) (Sion Koliwada)	257462.00	2575.00	Class-B and above	560.00	6 Months (including monsoon)
10	Construction of Drain and Passage, Laying Water Supply Line at Shivshankar Nagar, Salt Pan Road, Antop Hill, Sion Koliwada, Mumbai-37 (MLA-LAD) (Sion Koliwada)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
11	Construction of Drain and Passage, Laying Water Supply Line at Motilal Nehru Nagar, Kokari Agar, Sion Koliwada, Mumbai-37 (MLA-LAD) (Sion Koliwada)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
12	Providing and Laying Water Supply Line and Fixing Ladikaran at Macchimar Nagar No.1 in front of Badhwar Park, Colaba (MMNPSY) (MLC Fund)	514924.00	5149.00	Class-B and above	560.00	9 Months (including monsoon)
13	Providing and Laying Water Supply Line and Fixing Ladikaran at Ambedkar Nagar Near Water Tank, Colaba (MMNPSY) (MLC Fund)	686566.00	6866.00	Class-B and above	560.00	9 Months (including monsoon)
14	Construction of Drain and Passage Near Saibaba Mandir, Ambedkar Nagar, Colaba (MMNPSY) (MLC Fund)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
15	Providing and Laying Water Supply Line and Fixing Ladikaran at Ganeshmurty Nagar No.3, Cuffe Parade, Colaba (MMNPSY) (MLC Fund)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
16	Construction of Drain and Passage at Garib Janta Nagar, P. P. Marg, Colaba (MMNPSY) (MLC Fund)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
17	Seating Arrangements at Shivshakti Nagar Near Electric House, Colaba (MMNPSY) (MLC Fund)	772386.00	7724.00	Class-B and above	560.00	9 Months (including monsoon)
18	Seating Arrangements at Pasta Road No.1,2,3, Shahid Bhagatsingh Road, Colaba (MMNPSY) (MLC Fund)	686566.00	6866.00	Class-B and above	560.00	9 Months (including monsoon)

19	Construction of Drain and Passage at Shivshakti Nagar, Captain Prakash Pethe Marg, Colaba (MMNPSY) (MLC Fund)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
20	Seating Arrangements at Colaba Market Near Vitthal Mandir, Colaba (MMNPSY) (MLC Fund)	686566.00	6866.00	Class-B and above	560.00	9 Months (including monsoon)
21	Construction of Drain and Passage at Fanaswadi, Sitaram Poddar Marg, Girgaon (MMNPSY) (MLC Fund)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
22	Seating Arrangements at Azhad Nagar, Lala Nigam Road, Colaba (MMNPSY) (MLC Fund)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
23	Construction of Drain and Passage at Shivshakti Nagar, P. P. Marg, Colaba (SIP) (MLC Fund)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
24	Construction of Drain and Passage at Maharshi Karve Road Near Church, Colaba (SIP) (MLC Fund)	1287311.00	12873.00	Class-B and above	560.00	9 Months (including monsoon)
25	Construction of Drain and Passage at Zhavbawadi, G. S. S. Road, Colaba (SIP) (MLC Fund)	1716414.00	17164.00	Class-A and above	560.00	12 Months (including monsoon)
26	Construction of Drain and Passage at Nana Shankar Sheth Wadi, Jagannath Shankar Road, Girgaon (SIP) (MLC Fund)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
27	Construction of Drain and Passage at Bhai Bunderkar Chowk Behind Department, Colaba (SIP) (MLC Fund)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
28	Construction of Drain and Passage at M. P. Marg, Cuffe Parade, Colaba (SIP) (MLC Fund)	1029848.00	10298.00	Class-B and above	560.00	9 Months (including monsoon)
29	Construction of Drain and Passage at Captain Prakash Pethe Marg Near Devi Mandir, Colaba (SIP) (MLC Fund)	1544773.00	15448.00	Class-A and above	560.00	12 Months (including monsoon)
30	Replacing of Water Supply Line at Macchimar Vasahat No.1, B. B. Chowk Near Vyayamashala, Colaba (SIP) (MLC Fund)	1716414.00	17164.00	Class-A and above	560.00	12 Months (including monsoon)
31	Replacing of Water Supply Line at Shivshrushti Nagar, Captain Prakash Pethe Marg, Colaba (SIP) (MLC Fund)	1716414.00	17164.00	Class-A and above	560.00	12 Months (including monsoon)

32	Replacing of Water Supply Line at Dr. Ambedkar Nagar Near Backbay Bud Depo, Colaba (SIP) (MLC Fund)	1544773.00	15448.00	Class-A and above	560.00	12 Months (including monsoon)
33	Construction of Drain and Passage at Ganesh Murty Nagar, Part-1, Captain Prakash Pethe Marg, Colaba (SIP) (MLC Fund)	1373131.00	13731.00	Class-B and above	560.00	9 Months (including monsoon)
34	Construction of Drain and Passage at Shivshastri Macchimar Nagar-5, Captain Prakash Pethe Marg, Colaba (SIP) (MLC Fund)	1373131.00	13731.00	Class-B and above	560.00	9 Months (including monsoon)
35	Replacing of Water Supply Line at Punarvasit Ambedkar Nagar, P. L. Wasvani Marg, Colaba (SIP) (MLC Fund)	1029848.00	10298.00	Class-B and above	560.00	9 Months (including monsoon)
36	Construction of Bagicha and Beautification Work at Vijay Chambers, Tribhuvan Road (MMNPSY-Sp-Fund) (Malbar Hill)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
37	Construction of Compound Wall and Fixing Ladikaran at 10 Arab House in front Pawri Vidyalay, 12th Khetwadi (MMNPSY-Sp-Fund) (Malbar Hill)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
38	Providing and Fixing Tiles, Railing and Beautification Work in Open Premises at Rachna Building, 3 and 4, Navi Chikhalwadi, Grant Road (MMNPSY-Sp-Fund) (Malbar Hill)	858207.00	8582.00	Class-B and above	560.00	9 Months (including monsoon)
39	Construction of Retaining Wall at Bharat Nagar Near Vashinaka, Chembur (RW) (Mumbai South Central)	1544773.00	15448.00	Class-A and above	560.00	12 Months (including monsoon)
40	Construction of Retaining Wall at Nagbaba Nagar Near Vashinaka, Chembur (RW) (Mumbai South Central)	1630593.00	16306.00	Class-A and above	560.00	12 Months (including monsoon)
41	Construction of Retaining Wall at Sant Kakya Near Vashinaka, Chembur (RW) (Mumbai South Central)	1630593.00	16306.00	Class-A and above	560.00	12 Months (including monsoon)
42	Construction of Retaining Wall at Ekta Nagar Chawl, Mazgaon, J. Rathod (RW) (Byculla)	1630593.00	16306.00	Class-A and above	560.00	12 Months (including monsoon)
43	Construction of Retaining Wall at Chaturbhuj Vaikuntha Mala, Mazgaon (RW) (Byculla)	2136936.00	21369.00	Class-A and above	560.00	12 Months (including monsoon)

44	Construction of Retaining Wall at Nava Nagar Near M. D. Naik, Mazgaon (RW) (Byculla)	1707832.00	17078.00	Class-A and above	560.00	12 Months (including monsoon)
45	Construction of Retaining Wall Near Bafista Garden, Mazgaon (RW) (Byculla)	2058839.00	20588.00	Class-A and above	560.00	12 Months (including monsoon)
46	Providing and Fixing Tiles and Beautification Work at Shir. Ram Seva Mandal, Wadala Gaon (MLC-LAD) (MLC Fund)	772386.00	7724.00	Class-B and above	560.00	9 Months (including monsoon)
47	Providing and Fixing Paver Block, Ladi and Coba Beside Sion Highway (MLC-LAD) (MLC Fund)	1501862.00	15019.00	Class-A and above	560.00	12 Months (including monsoon)
48	Construction of Shed and Providing and Fixing Ladikaran Near Mandir at Pratiksha Nagar, Sion Koliwada (MLC-LAD) (MLC Fund)	1587683.00	15877.00	Class-A and above	560.00	12 Months (including monsoon)
49	Construction of Shed and Passage Near Gurudwar, Sion Chunabhatti Road (MLC-LAD) (MLC Fund)	729476.00	7295.00	Class-B and above	560.00	9 Months (including monsoon)

Sr. No	Stage Desc.	Date of Time period
1	Publishing Date	20.11.2020, 10.00
2	Document sale start	20.11.2020, 10.05
3	Document sale end	04.12.2020, 17.35
4	Bid Submission start	20.11.2020, 10.05
5	Bid Submission end	04.12.2020, 17.35
6	Technical Bid Opening	07.12.2020, 17.35 onward
7	Price Bid Opening	08.12.2020, 17.35 onward

1. The Complete bidding process will be online (etendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <http://mahatenders.gov.in> **MHADA Website – <http://mhada.maharashtra.gov.in>**
2. Bidding documents can be loaded on the website <http://mahatenders.gov.in> from Date **20.11.2020** at **10.05** to Date **04.12.2020** upto **17.35**.
3. The payment for Tender Form Fee must be made online
4. Technical bids will be opened on **07.12.2020, 17.35** onward & Price bids will be Opened on **08.12.2020, 17.35** onward at the office of the Executive Engineer (City)/MSIB Room no. 539 4th floor Mhada Kalanagar Bandra (East) Mumbai-400051 on web site <http://mahatenders.gov.in>
5. e-Tenderer should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
6. e-Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer.

7. e-Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained from any certifying authority.
8. The Executive Engineer (City) / M.S.I.B MHADA Bandra (East) Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
9. e-Tenderer shall refer detailed tender notice regarding Performance Security & other documents to be submitted.
10. e-Tender should upload GST Registration Certificate.
11. Tender called is based on SSR rate year 2017-18 Without GST. GST will be paid on accepted contract value.
12. Intending Bidders shall have to comply with the contents of G.R. No. सीएटी-०१/२०१५/प्र.क्र.२०/ईमा.२ Dt. २४/०४/२०१५
13. Guidelines regarding e-tendering system and submission of bids can be download from website <http://mahatenders.gov.in>, Help support : 1800-307-02232 **E-Mail – eproc.support@maharashtra.gov.in**
14. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then L-2 (2nd Lowest) bidder will be asked and if L-2 is agree to carryout the work below % than L-1 quoted rate then his offer will be accepted. For more information please refer detail Tender notice.

Sd/-
Executive Engineer (City)
M. S I B Board