

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel no. – 022-66405484 E-mail – rakeshbgavit@gmail.com

Ref n o. EE/City/MSIB / e-tender/Labour Soc. / 09 / 2022-23

e-TENDER NOTICE for Labour Co-op. Society registered under DDR Mumbai City District (City)

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room no. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 for the various work from the Labour Co-Op. Society registered under appropriate class with DDR Mumbai City District (City)

| e-Tender No. | Name of Works | Estimated Cost. Rs. | Security Deposit 1% of Estimated cost Rs. (50% initially & 50% through bill) | Registration (Class) of L.C.S. under Deputy District Register | Tender Price including 18% GST in Rs. | Time limit for completion of work |
|--------------|---|---------------------|--|---|---------------------------------------|-----------------------------------|
| 1 | Construction of Drain and Passage Near Abhyuday Nagar, Kalachowky (DPDC) | 753114.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 2 | Providing and Fixing Ladikaran Near Building No.17, Kalachowky (DPDC) | 794044.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 3 | Construction of Drain and Passage Near S. N. Redd Road, Ferbunder (DPDC) | 687626.00 | 7000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 4 | Providing and Fixing Ladikaran Near Chatai Chawl, Cotton Green (DPDC) | 703998.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 5 | Construction of Drain and Passage Near Jijamata Nagar, Kalachowky (DPDC) | 794044.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 6 | Construction of Drain and Passage Near Tanaji Malusare Road, Byculla (DPDC) | 687626.00 | 7000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 7 | Construction of Drain and Passage Near Bal Gopal Chawl, Shivdi (DPDC) | 703998.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 8 | Construction of Drain and Passage Near MHADA Vasahat Ferbunder (DPDC) | 703998.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |

| | | | | | | |
|----|---|------------|----------|-------------------|--------|------------------------------|
| 9 | Providing and Fixing Ladikaran at Love Lane, Byculla (DPDC) | 802230.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 10 | Providing and Fixing Ladikaran Near Vitthal Vinayak Sadan Building, Shivdi (DPDC) | 802230.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 11 | Providing and Fixing Ladikaran Near Sairaj Mitra Mandal, Shivdi (DPDC) | 753114.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 12 | Construction of Drain at Maharashtra Chawl, Kane Nagar, Wadala (NDVSY) (Mumbai South Central) | 1391623.00 | 14000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 13 | Construction of Drain at Near Sanatan School, G.T.B. Nagar (NDVSY) (Mumbai South Central) | 1309763.00 | 14000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 14 | Providing and Fixing Ladikaran at Police Vasahat, Pratiksha Nagar, Wadala (NDVSY) (Mumbai South Central) | 1473483.00 | 15000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 15 | Construction of Drain, Passage Near Shankar Malipendi House, Shastri Nagar, Sion (NDVSY) (Mumbai South Central) | 1473483.00 | 15000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 16 | Providing and Fixing Benches at Ashtavinayak Chawl, Shastri Nagar, Sion (NDVSY) (Mumbai South Central) | 1227903.00 | 13000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 17 | Providing and Fixing Ladikaran Near Building No.6, Pratiksha Nagar, Sion (NDVSY) (Mumbai South Central) | 1309763.00 | 14000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 18 | Providing and Fixing Ladikaran at Kanhoji Angre Udyan Near Pratiksha Nagar, Wadala (NDVSY) (Mumbai South Central) | 1473483.00 | 15000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 19 | Providing and Fixing Benches at Kane Nagar, Antop Hill, Wadala (NDVSY) (Mumbai South Central) | 1227903.00 | 13000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 20 | Construction of Drain and Passage at Rawali Camp, Sion Koliwada, Wadala (NDVSY) (Mumbai South Central) | 1473483.00 | 15000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 21 | Construction of Drain at Jay Bhavani Mitra Mandal, Wadala (NDVSY) (Mumbai South Central) | 1473483.00 | 15000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 22 | Construction of Drain Near Suvarna General Store, Wadala (NDVSY) (Mumbai South Central) | 1309763.00 | 14000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |

| | | | | | | |
|----|--|------------|----------|-------------------|--------|------------------------------|
| 23 | Providing and Fixing Benches at Noori Masjid, Wadala (NDVSY) (Mumbai South Central) | 1227903.00 | 13000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 24 | Construction of Drain and Passage Near Kamraj Nagar, Kokari Agar (DPDC) | 794044.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 25 | Construction of Passage Near Jay Maharashtra Nagar, Sahyadri Krida Mandal Antop Hill (DPDC) | 785858.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 26 | Construction of Drain Near Dr. Babasaheb Ambedkar Nagar, Antop Hill (DPDC) | 802230.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 27 | Construction of Passage Near Navtarun Naik Nagar, S. M. Road, Antop Hill (DPDC) | 802230.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 28 | Construction of Passage Near Motilal Nehru Nagar, Kokari Agar, Antop Hill (DPDC) | 794044.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 29 | Construction of Drain and Passage at Bhimwadi, Wadala (E) (BDBAVY) (Wadala) | 818602.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 30 | Construction of Drain and Passage at Devram Dada Chawl, S. M. D. Road, Wadala (E) (BDBAVY) (Wadala) | 822675.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 31 | Providing and Laying Water Supply Line and Construction of Passage at Babasaheb Ambedkar Nagar, Hindu Smashanbhumii Marg, Wadala (W) (BDBAVY) (Wadala) | 822675.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 32 | Construction of Drain and Passage at Mouje Mumbai City, Devram Dada Chawl, Wadala (E) (MLC-LAD) (MLC) | 252972.00 | 3000.00 | Class-B and above | 236.00 | 6 Months (including monsoon) |
| 33 | Construction of Drain and Passage at Mouje Mumbai City, Shivdi Cross Road, Wadala (W) (MLC-LAD) (MLC) | 252972.00 | 3000.00 | Class-B and above | 236.00 | 6 Months (including monsoon) |
| 34 | Providing and Fixing Ladikaran and Developing of Premises at Chatai Chawl, Cottongreen | 692483.00 | 7000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 35 | Concreting Work and Construction of Passage at Vijay Nagar, Antop Hill | 654324.00 | 7000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 36 | Providing and Fixing Ladikaran at Sahakar Rahiwashi Society, Wadala | 777263.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |

| | | | | | | |
|----|--|-----------|---------|-------------------|--------|------------------------------|
| 37 | Construction of Drain and Passage at Acharya Donde Marg | 653514.00 | 7000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 38 | Providing and Laying Water Supply Line and Construction of Drain at Kheman Bhavan, Fanaswadi | 573328.00 | 6000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 39 | Fixing Ladikaran, Passage and Laying Water Supply Line Near Banganga Smashanbhumi | 733428.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |

| Sr. No | Stage Desc. | Date of Time period |
|--------|-----------------------|--------------------------|
| 1 | Publishing Date | 19.05.2022, 10.00 |
| 2 | Document sale start | 19.05.2022, 10.05 |
| 3 | Document sale end | 02.06.2022, 17.35 |
| 4 | Bid Submission start | 19.05.2022, 10.05 |
| 5 | Bid Submission end | 02.06.2022, 17.35 |
| 6 | Technical Bid Opening | 03.06.2022, 17.35 onward |
| 7 | Price Bid Opening | 06.06.2022, 10.00 onward |

- The Complete bidding process will be online (etendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <http://mahatenders.gov.in> MHADA Website – <http://mhada.maharashtra.gov.in>
- Bidding documents can be loaded on the website <http://mahatenders.gov.in> from Date **19.05.2022** at **10.05** to Date **02.06.2022** upto **17.35**.
- The payment for Tender Form Fee must be made online
- Technical bids will be opened on **03.06.2022, 17.35** onward & Price bids will be Opened on **06.06.2022, 10.00** onward at the office of the Executive Engineer (City)/MSIB Room no. 539 4th floor Mhada Kalanagar Bandra (East) Mumbai-400051 on web site <http://mahatenders.gov.in>
- e-Tenderer should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
- e-Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer.
- e-Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained from any certifying authority.
- The Executive Engineer (City) / M.S.I.B MHADA Bandra (East) Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
- e-Tenderer shall refer detailed tender notice regarding Performance Security & other documents to be submitted.
- e-Tender should upload GST Registration Certificate.
- Tender called is based on SSR rate year 2020-21 Without GST. GST will be paid on accepted contract value.
- In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then L-2 (2nd Lowest) bidder will be asked and if L-2 is agree to carryout the work below % than L-1 quoted rate then his offer will be accepted. For more information, please refer detail Tender notice.

13. Guidelines regarding e-tendering system and submission of bids can be download from website <http://mahatenders.gov.in>, Help support: 1800-307-02232 E-Mail – eprocsupport@maharashtra.gov.in

Sd/-
Executive Engineer (City)
M. S I B Board