

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel no. – 022-66405484 E-mail – rakeshbgavit@gmail.com

Ref n o. EE/City/MSIB / e-tender/Labour Soc. / 01 / 2022-23

e-TENDER NOTICE for Labour Co-op. Society registered under DDR Mumbai City District (City)

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room no. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 for the various work from the Labour Co-Op. Society registered under appropriate class with DDR Mumbai City District (City)

e-Tender No.	Name of Works	Estimated Cost. Rs.	Security Deposit 1% of Estimated cost Rs. (50% initially & 50% through bill)	Registration (Class) of L.C.S. under Deputy District Register	Tender Price including 18% GST in Rs.	Time limit for completion of work
1	Laying Drainage and Coba at Ayyapa Gully, M. G. Marg, Rajiv Gandhi Nagar, Dharavi (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
2	Laying Drainage Line and Construction of Passage at Anandrao Narayan Surve Marg, Umarchadi (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
3	Laying Drainage Line and Construction of Passage Near Mahanarpalika School at Kala Killa, Dharavi (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
4	Construction of Coba and Fixing Ladikaran Near Kirana Store, Master Chawl, Shivdi (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
5	Concreting Work and Replacement of Drainage Line Near Keshavji Naik Road (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
6	Construction of Passage at Kolsa Mohalla (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
7	Laying Drainage Line and Construction of Passage Near Jakeriya Masjid Marg, Colaba (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
8	Fixing Ladikaran and Construction of Passage Near Jagannath Prasad Chawl, Shivdi Cross Road (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)

9	Laying Drainage Line and Fixing Ladikaran at Tambakhu Gully, Danabunder (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
10	Concreting Work and Replacement of Drainage Line Near Nagori Shop, Gully, Dharavi Depo Marg, Prem Nagar, Dharavi (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
11	Laying Drainage Line and Concreting Work Near Dhobhi Street (DPDC)	613951.00	7000.00	Class-B and above	590.00	9 Months (including monsoon)
12	Construction of Passage and Concreting Work at Nagdevi Street (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
13	Repalacement of Water Supply Line and Construction of Passage Near Patel Chawl (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
14	Construction of Passage Near Pednekar Chawl, S. S. Roa Marg, Naigoan (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
15	Laying Drainage Coba Near Medical Shop at Prem Nagar, Dharavi (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
16	Laying Drainage Line and Concreting Work at Rakesh Bhai Gully, Shatabdi Nagar, Babasaheb Ambedkar Marg, Dharavi (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
17	Concreting Work and Fixing Paver Block Near Bibijan Marg, Taya Gully (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
18	Providing and Laying Water Supply Line Near Budha Tarun Mitra Mandal, Bhimwadi, Wadala (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
19	Laying Water Supply Line and Fixing Ladikaran Near Baithi Chawl No.8, Ambedkar Road, Naigaon, Wadala (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
20	Laying Drainage Line and Construction of Passage Near Bhandari Street (DPDC)	613951.00	7000.00	Class-B and above	590.00	9 Months (including monsoon)
21	Laying Water Supply Line and Construction of Passage Near Bhavnagari Chawl, G. D. Ambekar Marg, Naigaon (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
22	Laying Drainage Line and Fixing Ladikaran Near Bhola Master Chawl, Shivdi (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)

23	Concreting Work and Fixing Rough Shahabad Ladi Near Municipal Dispensary, L. N. J, Marg (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
24	Laying Drainage Line and Concreting Work at Yusuf Meherali Road (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
25	Construction of Drain and Passage Near Laxmibai Chawl (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
26	Providing and Fixing Paver Block Near Welfare Centre at Wadibunder Traffic Police Chowky (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
27	Concreting Work and Laying Drainage Line at V. V. Chandan Street (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
28	Laying Drainage and Concreting Work Near Shatabdi Nagar, Kalubai Mandir (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
29	Laying Drainage Line and Construction of Passage Near Bakrey and General Store at Shatabdi Nagar, Dharavi (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
30	Laying Drainage Line and Concreting Work Near Sharif Devji Street (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
31	Laying Drainage Line and Fixing Rough Ladi at Shivdi Cross Road Near Ramkaran Chawl (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
32	Construction of Passage Behind Zhimzhim Hotel at Shri. Sant Channaya Marg, Shatabdi Nagar (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
33	Construction of Passage at Sangram Nagar, P. M. G. P. Road, Dharavi (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
34	Laying Drainage Line and Concreting Work at Sant Tukaram Road (DPDC)	613951.00	7000.00	Class-B and above	590.00	9 Months (including monsoon)
35	Laying Drainage Line and Concreting Work Near Surat Street (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
36	Laying Drainage Line and Concreting Work at Samual Street (DPDC)	654882.00	7000.00	Class-B and above	590.00	9 Months (including monsoon)
37	Providing and Fixing Rough Ladi Near Hanuan Seva Mandal, Kala Killa, Dharavi (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)

38	Providing and Laying Drainage Line, Coba and Fixing Rough Shahabad Ladi at Ambedkar Nagar Rahiwashi Sangh, Wasvani Marg, Colaba (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
39	Laying Drainage and Construction of Passage Near Pump Room at Ganesh Murty Nagar, Part-3, Colaba (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
40	Concreting Work, Laying Drainage and Fixing Ladikaran Between House Gully Near Church at Geeta Nagar, Colaba (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
41	Concreting Work, Fixing Chequered Ladi and Fixing Rough Shahabad Ladi at Jagannath Shankar Shet Road, Chira Bazar (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
42	Providing and Laying Drainage Line and Construction of Passage Near Vyayamshala Between House Gully at P. P. Marg, Bhai Bunder Chowk, Colaba (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
43	Construction of Drain, Fixing Shahabad Ladi Near Welfare Centre Between Gully Behind Back Bay Bus Depo (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
44	Construction of Passage and Coba Near Toilet at Bharatratna Dr. Babasaheb Ambedkar Nagar, T. L. Wasvani Marg (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
45	Construction of Washing Place and Fixing Paver Block Near Job at Wood House, P. P. Mart (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
46	Construction of Drain and Passage Between House Gully Near Medical Store at Shiv Shurshti Macchimar Nagar-3, Colaba (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
47	Laying Drainage Coba and Fixing Shahabad Ladi Near Pump Room and Kirana Store at Shiv Shakti Nagar, Cpt. Prakash Pethe Marg, Colaba (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
48	Construction of Drain and Passage and Patrashed in front of Building at 596, Gangaram Niwas, N. M. Joshi Marg, Byculla, Mumbai-27 (DPDC)	2046505.00	21000.00	Class-A and above	590.00	12 Months (including monsoon)
49	Construction of Passage and Patrashed in front of Building at Pansheel Building, 15/23 Newland State of State, Mazgaon, Mumbai-10 (DPDC)	2046505.00	21000.00	Class-A and above	590.00	12 Months (including monsoon)

50	Beautification Work and Fixing Paver Block at Britaniya Company, Mazgaon, Mumbai-10 (DPDC)	1637204.00	17000.00	Class-A and above	590.00	12 Months (including monsoon)
51	Beautification Work and Fixing Paver Block at Mahanagarpalika Park, Y. M. C. Marg, Agripada, Mumbai-11 (DPDC)	1800924.00	19000.00	Class-A and above	590.00	12 Months (including monsoon)
52	Concreting Work and Fixing Paver Block in front of Mount Road Kabrastan, Mustafa Bazar, Mazgaon, Mumbai-10 (DPDC)	2046505.00	21000.00	Class-A and above	590.00	12 Months (including monsoon)
53	Beautification Work and Fixing Paver Block in front of Colony at Railway Colony, Dr. Babasaheb Ambedkar Rad, Byculla, Mumbai-8 (DPDC)	1719064.00	18000.00	Class-A and above	590.00	12 Months (including monsoon)
54	Construction of Drain and Passage and Patrashed in front of Building at Shri. Vitthal Mandir, N. M. Joshi Marg, Byculla, Mumbai-27 (DPDC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
55	Laying Drainage Line and Coba at Sant Sawata Marg, Mustafa Bazar, Byculla, Mumbai-27 (DPDC)	1719064.00	18000.00	Class-A and above	590.00	12 Months (including monsoon)
56	Beautification Work and Fixing Paver Block in front of School at East Byculla, Mun. School, N. M. Joshi Marg, Byculla, Mumbai-27 (DPDC)	2385756.00	24000.00	Class-A and above	590.00	12 Months (including monsoon)
57	Beautification Work and Fixing Paver Block Near Building of Marg at Kopar Castle Building, Mazgaon, Mumbai-10 (DPDC)	2385756.00	24000.00	Class-A and above	590.00	12 Months (including monsoon)
58	Beautification Work and Fixing Paver Block at Gunpowder Road, Mazgaon, Mumbai-10 (DPDC)	2385756.00	24000.00	Class-A and above	590.00	12 Months (including monsoon)
59	Concreting Work and Fixing Paver Block at Meghraj Shetty Marg, Byculla, Mumbai-11 (DPDC)	2385756.00	24000.00	Class-A and above	590.00	12 Months (including monsoon)
60	Providing and Fixing Ladikaran for Patangana at Meher Pada, N. M. Joshi Marg, Byculla, Mumbai-10 (DPDC)	2180088.00	22000.00	Class-A and above	590.00	12 Months (including monsoon)
61	Providing and Laying Drainage Line and Construction of Passage at Moreland Road, Madanpura, Mumbai-8 (DPDC)	2385756.00	24000.00	Class-A and above	590.00	12 Months (including monsoon)
62	Construction of Patrashed, Drain and Passage in front of Building at Sankalp Niketan, Shri. Pimpleshwar Dutt Mandir Marg (2nd Sutar Gully), Mazgaon (E), Mumbai-10 (DPDC)	2344622.00	24000.00	Class-A and above	590.00	12 Months (including monsoon)

63	Renovation of Rangmanch and Fixing Ladikaran in front of Patangana at Suryoday Krida Mandal, Rasool Jiva Compound, K. K. Marg, Mumbai-11 (DPDC)	2138954.00	22000.00	Class-A and above	590.00	12 Months (including monsoon)
64	Construction of Drain and Passage at 110 Abbas Building Near Chowky Mohalla (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
65	Repairs to Drain and Toilet at 172, Butwala Chawl, M. A. Road (DPDC)	982322.00	10000.00	Class-B and above	590.00	9 Months (including monsoon)
66	Construction of Drain and Passage at 174, M. A. Road, Housegully (DPDC)	654882.00	7000.00	Class-B and above	590.00	9 Months (including monsoon)
67	Concreting Work and Construction of Passage Near Antop Hill, Post Office (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
68	Replacement of Nali Passage and Passage at Agarwal Wadi (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
69	Construction of Passage and Concreting Passage at Ajmera Chawl (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
70	Construction of Drain and Passage at Abdul Latif, Manjil House, Sangam Nagar, Wadala (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
71	Construction of Drain and Passage Between Azhad Mohalla, Gausiya Masjid to Bangalipura, Wadala (DPDC)	2042412.00	21000.00	Class-A and above	590.00	12 Months (including monsoon)
72	Construction of Drain and Passage Near Undiya Street, Water Gully (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
73	Construction of Passage and Concreting Passage at Uddham Nagar (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
74	Construction of Drain and Passage at M. R. Road, 9th Lane Near Kamathipura (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
75	Construction of Drain and Passage at Kamathipura Gully No.1 and 3 (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
76	Construction of Drain and Passage Between Manurwadi to Ramamatawadi at Korba Mithagar, Wadala (E) (DPDC)	2042412.00	21000.00	Class-A and above	590.00	12 Months (including monsoon)
77	Construction of Drain and Passage Near Gitanjali Mobile Shop, Sangam Nagar, Wadala (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)

78	Providing and Fixing Ladikaran Near Gulshan Bekrey 121 Shuklaji Road (DPDC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
79	Construction of Passage and Concreting Passage at Gate No.4 (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
80	Construction of Passage and Fixing Tiles at Jaykarwadi (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
81	Construction of Drain and Passage Near Nagori T Stall, Dinbandhu Nagar, Wadala (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
82	Construction of Drain and Passage at Panchsheel Nagar, Korba Mithagar, Wadala (E) (DPDC)	2042412.00	21000.00	Class-A and above	590.00	12 Months (including monsoon)
83	Construction of Passage and Concreting Passage at Bangali Pura (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
84	Construction of Drain and Passage Near Sunder Gully at Building No.15, Dalal Building (DPDC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
85	Construction of Drain and Passage at Bharani Toilet, Shanti Nagar, Wadala (E) (DPDC)	2042412.00	21000.00	Class-A and above	590.00	12 Months (including monsoon)
86	Providing and Laying Drainage Line and Concreting Work at Transit Camp, Rajiv Gandhi Nagar (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
87	Construction of Passage and Concreting Passage at Vishwasrao Chawl (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
88	Construction of Drain and Passage Near Shadgaonkar House, Shivshankar Nagar, Wadala (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
89	Construction of Drain and Passage Near Shivram Building, S. P. Road and 10th Lane, Kamathipura (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
90	Construction of Passage, Fixing Ladi and Concreting Passage at Sainath Rahiwashi Sangh (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
91	Construction of Drain and Passage Near Sajid Khan House, Himmat Nagar, Wadala (DPDC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)

Sr. No	Stage Desc.	Date of Time period
1	Publishing Date	08.04.2022, 10.00
2	Document sale start	08.04.2022, 10.05
3	Document sale end	22.04.2022, 17.35
4	Bid Submission start	08.04.2022, 10.05
5	Bid Submission end	22.04.2022, 17.35
6	Technical Bid Opening	25.04.2022, 10.00 onward
7	Price Bid Opening	26.04.2022, 10.00 onward

1. The Complete bidding process will be online (etendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <http://mahatenders.gov.in> **MHADA Website – <http://mhada.maharashtra.gov.in>**
2. Bidding documents can be loaded on the website <http://mahatenders.gov.in> from Date **08.04.2022** at **10.05** to Date **22.04.2022** upto **17.35**.
3. The payment for Tender Form Fee must be made online
4. Technical bids will be opened on **25.04.2022, 10.00** onward & Price bids will be Opened on **26.04.2022, 10.00** onward at the office of the Executive Engineer (City)/MSIB Room no. 539 4th floor Mhada Kalanagar Bandra (East) Mumbai-400051 on web site <http://mahatenders.gov.in>
5. e-Tenderer should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
6. e-Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer.
7. e-Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained from any certifying authority.
8. The Executive Engineer (City) / M.S.I.B MHADA Bandra (East) Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
9. e-Tenderer shall refer detailed tender notice regarding Performance Security & other documents to be submitted.
10. e-Tender should upload GST Registration Certificate.
11. Tender called is based on SSR rate year 2020-21 Without GST. GST will be paid on accepted contract value.
12. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then L-2 (2nd Lowest) bidder will be asked and if L-2 is agree to carryout the work below % than L-1 quoted rate then his offer will be accepted. For more information, please refer detail Tender notice.
13. Guidelines regarding e-tendering system and submission of bids can be download from website <http://mahatenders.gov.in>, **Help support: 1800-307-02232 E-Mail – eproc.support@maharashtra.gov.in**

Sd/-
Executive Engineer (City)
M. S I B Board