

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel no. – 022-66405484 E-mail – rakeshbgavit@gmail.com

Ref n o. EE/City/MSIB / e-tender/Labour Soc./ 11 / 2022-23

e-TENDER NOTICE for Labour Co-op. Society registered under DDR Mumbai City District (City)

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room no. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 for the various work from the Labour Co-Op. Society registered under appropriate class with DDR Mumbai City District (City)

e-Tender No.	Name of Works	Estimated Cost. Rs.	Security Deposit 1% of Estimated cost Rs. (50% initially & 50% through bill)	Registration (Class) of L.C.S. under Deputy District Register	Tender Price including 18% GST in Rs.	Time limit for completion of work
1	Construction of Drain and Passage in Premises at 21/23, Mahadev Shankarsheth Lane (DPDC) (MLC)	818602.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
2	Construction of Drain and Passage at R. J. Gaikwad Marg, Wadala (E) (DPDC) (MLC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
3	Construction of Drain and Passage at Koliwadi, Thakurdwar, Mumbai (DPDC) (MLC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
4	Construction of Drain and Passage Near Datta Navnath Mandir, Shiv Shankar Nagar, Sion Koliwada, Mumbai (DPDC) (MLC)	2046505.00	21000.00	Class-A and above	590.00	12 Months (including monsoon)
5	Construction of Drain and Passage in the Area at Dhobhiwadi (DPDC) (MLC)	982322.00	10000.00	Class-B and above	590.00	9 Months (including monsoon)
6	Laying Water Line and Construction of Passage at Pipalwadi Near Shreehari Building, Girgaon, Mumbai (DPDC) (MLC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
7	Construction of Drain and Passage at Bangalipura, Wadala (E) (DPDC) (MLC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
8	Construction of Drain and Passage Near Bhaiyasaheb Nagar Budha Vihar, Sion, Mumbai (DPDC) (MLC)	1637204.00	17000.00	Class-A and above	590.00	12 Months (including monsoon)

9	Construction of Drain and Passage at Mahadev Palav Marg, Curry Road, Mumbai (DPDC) (MLC)	1473483.00	15000.00	Class-B and above	590.00	9 Months (including monsoon)
10	Construction of Drain and Passage at Ram Nagar in front of Rani Baug, Byculla, Mumbai (DPDC) (MLC)	1637204.00	17000.00	Class-A and above	590.00	12 Months (including monsoon)
11	Construction of Drain and Passage at Shanti Nagar, Sion Koliwada, Mumbai (DPDC) (MLC)	1637204.00	17000.00	Class-A and above	590.00	12 Months (including monsoon)
12	Construction of Drain and Passage Behind Husaniya Masjid, Sion Koliwada (DPDC) (MLC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
13	Construction of Drain and Passage at Punjabi Colony, Sion Koliwada, Mumbai (BDBAVY) (MLC)	1480814.00	15000.00	Class-B and above	590.00	9 Months (including monsoon)
14	Construction of Drain and Passage at Valmiki Nagar, Sion Koliwada, Mumbai (BDBAVY) (MLC)	1645349.00	17000.00	Class-A and above	590.00	12 Months (including monsoon)
15	Construction of Drain and Passage Behind Sector No.5, Sion Koliwada, Mumbai (BDBAVY) (MLC)	1645349.00	17000.00	Class-A and above	590.00	12 Months (including monsoon)
16	Construction of Drain and Passage at Jay Bhavani Nagar, Sion Koliwada, Mumbai (BDBAVY) (MLC)	1234012.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
17	Construction of Drain and Passage at Hospital Carter Road, Sion Koliwada, Mumbai (BDBAVY) (MLC)	1809884.00	19000.00	Class-A and above	590.00	12 Months (including monsoon)
18	Construction of Drain and Passage at Kisan Nagar, Sion Koliwada, Mumbai (BDBAVY) (MLC)	1234012.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
19	Providing and Laying Water Supply Line and Construction of Passage at Acharya Nagar, Sion Koliwada, Mumbai (BDBAVY) (MLC)	1234012.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
20	Construction of Drain and Passage at Chawl No.5 and Chawl No.6, Sion Koliwada, Mumbai (BDBAVY) (MLC)	1645349.00	17000.00	Class-A and above	590.00	12 Months (including monsoon)
21	Construction of Drain and Passage at Motilal Nehru Nagar, Sion Koliwada, Mumbai (BDBAVY) (MLC)	1645349.00	17000.00	Class-A and above	590.00	12 Months (including monsoon)
22	Construction of Drain and Passage at Shivshankar Nagar, Antop Hill, Sion Koliwada, Mumbai (BDBAVY) (MLC)	1645349.00	17000.00	Class-A and above	590.00	12 Months (including monsoon)

23	Providing and Laying Water Supply Line and Construction of Passage at Kokari Agar, Motilal Nehru Nagar, Sion Koliwada, Mumbai (BDBAVY) (MLC)	1234012.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
24	Construction of Drain and Passage in the Area at 16 A, Dudhwala Building, Shrikant Palekar Marg (DPDC) (MLC)	1309763.00	14000.00	Class-B and above	590.00	9 Months (including monsoon)
25	Construction of Drain and Passage in the Area at 6/8, Mahadev Shankar Seth Lane (DPDC) (MLC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
26	Providing and Fixing Ladikaran Near Andhra Bank, Mahim (DPDC) (MLC)	1473483.00	15000.00	Class-B and above	590.00	9 Months (including monsoon)
27	Providing and Fixing Ladikaran at Irani Chawl, Hanuman Mandir, Shivdi Cross Road (DPDC) (MLC)	1146043.00	12000.00	Class-B and above	590.00	9 Months (including monsoon)
28	Repairs to Drain at Kokari Agar, Transit Camp, Sion (DPDC) (MLC)	982322.00	10000.00	Class-B and above	590.00	9 Months (including monsoon)
29	Construction of Drain and Laying Pipe Line at Gajanan Chawl, Sion (DPDC) (MLC)	1309763.00	14000.00	Class-B and above	590.00	9 Months (including monsoon)
30	Construction of Drain, Laying Pipe Line at Transit Camp, Sion Koliwada (DPDC) (MLC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
31	Construction of Drain, Laying Pipe Line at Tulshidas Chawl, Dharavi (DPDC) (MLC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
32	Construction of Road and Laying Pipe Line at Durga Chawl, Sion Koliwada (DPDC) (MLC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
33	Providing and Fixing Ladikaran at Naya Nagar, Mahim (DPDC) (MLC)	1146043.00	12000.00	Class-B and above	590.00	9 Months (including monsoon)
34	Providing and Fixing Paver Block in the Area at Ward No.179 Adinath Society (DPDC) (MLC)	982322.00	10000.00	Class-B and above	590.00	9 Months (including monsoon)
35	Construction of Drain and Passage in the Area at Ward No.180, Sangam Nagar, Samgameshwar Society (DPDC) (MLC)	1146043.00	12000.00	Class-B and above	590.00	9 Months (including monsoon)
36	Construction of Drain and Passage in the Area at Ward No.180, Sangam Nagar, Sundar Gully (DPDC) (MLC)	982322.00	10000.00	Class-B and above	590.00	9 Months (including monsoon)

37	Construction of Drain and Road at Prabhat Nagar, Kidwai Nagar, Shivdi (DPDC) (MLC)	1309763.00	14000.00	Class-B and above	590.00	9 Months (including monsoon)
38	Construction of Drain and Passage at Batliwala Chawl, Tadwadi Raod, Chirabazar (DPDC) (MLC)	1146043.00	12000.00	Class-B and above	590.00	9 Months (including monsoon)
39	Providing and Fixing Ladikaran at Bhim Nagar, Jerbai Wadiya Road, Shivdi (DPDC) (MLC)	1309763.00	14000.00	Class-B and above	590.00	9 Months (including monsoon)
40	Construction of Road and Passage at Bhim Nagar, T. S. Compound, Shivdi (DPDC) (MLC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
41	Providing and Fixing Ladi in the Area at Markadeshwar Mandir, Wadala (DPDC) (MLC)	1146043.00	12000.00	Class-B and above	590.00	9 Months (including monsoon)
42	Providing and Fixing Ladi in the Area at Ram Mandir, Wadala (DPDC) (MLC)	982322.00	10000.00	Class-B and above	590.00	9 Months (including monsoon)
43	Providing and Fixing Ladikaran at Rajiv Camp, Sion (DPDC) (MLC)	982322.00	10000.00	Class-B and above	590.00	9 Months (including monsoon)
44	Construction of Drain and Passage at Shastri Gully, Sion (DPDC) (MLC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
45	Construction of Road and Laying Pipe Line at Sindhi Chawl, Bhau Daji Road, Sion (DPDC) (MLC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
46	Providing and Fixing Ladikaran at Siddhartha Nagar, Pratiksha Nagar, Sion (DPDC) (MLC)	1309763.00	14000.00	Class-B and above	590.00	9 Months (including monsoon)
47	Providing and Fixing Ladikaran at Sunder Kamla Nagar, Sion (DPDC) (MLC)	1146043.00	12000.00	Class-B and above	590.00	9 Months (including monsoon)
48	Construction of Drain and Laying Pipe Line at Sunder Nagar, Bhau Daji Lad Marg, Sion (DPDC) (MLC)	1227903.00	13000.00	Class-B and above	590.00	9 Months (including monsoon)
49	Providing and Fixing Ladikaran and Laying Pipe Line Near Hotel Ustad, Antop Hill (DPDC) (MLC)	1637204.00	17000.00	Class-A and above	590.00	12 Months (including monsoon)
50	Providing and Fixing Ladikaran at Kamla Nehru Nagar, Dharavi (DPDC) (MLC)	1473483.00	15000.00	Class-B and above	590.00	9 Months (including monsoon)
51	Providing and Fixing Ladikaran and Construction of Drain at Almeda Compound, Sion (MLC-LAD) (MLC)	839067.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)

52	Providing and Fixing Ladikaran and Construction of Drain at Punarvasit Ambedkar Nagar, Colaba (MLC-LAD) (MLC)	839067.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
53	Providing and Fixing Ladikaran and Construction of Drain Near Hanuman Mandir, Macchimar Nagar, Colaba (MLC-LAD) (MLC)	419533.00	5000.00	Class-B and above	590.00	6 Months (including monsoon)
54	Construction of Shed at Ward No.176, Almeda Compound, F (North) Ward, Wadala (E) (MLC-LAD) (MLC)	251720.00	3000.00	Class-B and above	236.00	6 Months (including monsoon)
55	Providing and Fixing Paver Block at Ward No.179 in the Area Adinath Society, F (North) Ward, Wadala (E) (MLC-LAD) (MLC)	335627.00	4000.00	Class-B and above	590.00	6 Months (including monsoon)
56	Reconstruction of Samaj Kalyan Mandir at Indira Gandhi Mahila Kalyan Kendra, Abhyuday Nagar Near 42/43, Kalachowky, Mumbai (MLC-LAD) (MLC)	419533.00	5000.00	Class-B and above	590.00	6 Months (including monsoon)
57	Providing and Fixing Ladikaran and Construction of Drain at Shivshakti Nagar, Colaba, Mumbai (MLC-LAD) (MLC)	839067.00	9000.00	Class-B and above	590.00	9 Months (including monsoon)
58	Providing and Fixing Grill in Compound Wall Behind Swami Narayan Mandir, Dadar Railway, Police Vasahat (DPDC) (MLC)	2050809.00	21000.00	Class-A and above	590.00	12 Months (including monsoon)

Sr. No	Stage Desc.	Date of Time period
1	Publishing Date	24.05.2022, 10.00
2	Document sale start	24.05.2022, 10.05
3	Document sale end	07.06.2022, 17.35
4	Bid Submission start	24.05.2022, 10.05
5	Bid Submission end	07.06.2022, 17.35
6	Technical Bid Opening	08.06.2022, 17.35 onward
7	Price Bid Opening	09.06.2022, 17.35 onward

1. The Complete bidding process will be online (etendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <http://mahatenders.gov.in> MHADA Website – <http://mhada.maharashtra.gov.in>
2. Bidding documents can be loaded on the website <http://mahatenders.gov.in> from Date **24.05.2022** at **10.05** to Date **07.06.2022** upto **17.35**.
3. The payment for Tender Form Fee must be made online
4. Technical bids will be opened on **08.06.2022, 17.35** onward & Price bids will be Opened on **09.06.2022, 17.35** onward at the office of the Executive Engineer (City)/MSIB Room no. 539 4th floor Mhada Kalanagar Bandra (East) Mumbai-400051 on web site <http://mahatenders.gov.in>

5. e-Tenderer should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
6. e-Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer.
7. e-Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained from any certifying authority.
8. The Executive Engineer (City) / M.S.I.B MHADA Bandra (East) Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
9. e-Tenderer shall refer detailed tender notice regarding Performance Security & other documents to be submitted.
10. e-Tender should upload GST Registration Certificate.
11. Tender called is based on SSR rate year 2020-21 Without GST. GST will be paid on accepted contract value.
12. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then L-2 (2nd Lowest) bidder will be asked and if L-2 is agree to carryout the work below % than L-1 quoted rate then his offer will be accepted. For more information, please refer detail Tender notice.
13. Guidelines regarding e-tendering system and submission of bids can be download from website <http://mahatenders.gov.in>, Help support: 1800-307-02232 E-Mail – eproc.support@maharashtra.gov.in

Sd/-
Executive Engineer (City)
M. S I B Board