

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel No.022-66405484 E-mail- rakeshbgavit@gmail.com

Ref. No. EE/City/MSIB / e-tender / 14 / 2022-23

e-TENDER NOTICE

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room No. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 from the contractors registered with PWD /MHADA /CPWD / CIDCO / MES / MJP / MIDC / Indian Railway / BPT / MCGM / in the corresponding appropriate class of contractor or any Govt. / Semi Govt. organization.

Sr. No	Name of Works	Estimated cost	E.M.D. 1% of Estimated cost	Security Deposit 2% (1% in the form of FDR and 1% through RA Bills)	Registration (Class) of Contractor	Tender Price including 18% GST in Rs.	Time limit for completion of work
1	Construction of Drain and Passage at T. L. Wasvani Marg, Colaba	1892151.00	18922.00	38000.00	Class- V-A & Above	590.00	12 Months (including monsoon)
2	Construction of Drain and Passage at Geeta Nagar, Colaba	1809884.00	18099.00	37000.00	Class- V-A & Above	590.00	12 Months (including monsoon)
3	Construction of Drain and Passage at Prakash Pethe Mar Near New Dhobhi Ghat	1974419.00	19744.00	40000.00	Class- V-A & Above	590.00	12 Months (including monsoon)
4	Construction of Drain and Passage Near Toilet at Macchimar Vasahat Nagar No.1	1727617.00	17276.00	35000.00	Class- V-A & Above	590.00	12 Months (including monsoon)
5	Construction of Drain and Passage at Macchimar Nagar, Ganesh Utsav Mandal	2056686.00	20567.00	42000.00	Class- V-A & Above	590.00	12 Months (including monsoon)
6	Construction of Drain and Passage at Captain P. P. Marg, Colaba	2221221.00	22212.00	45000.00	Class- V-A & Above	590.00	12 Months (including monsoon)
7	Construction of Drain and Passage at Shivshakti Nagar, Colaba	1892151.00	18922.00	38000.00	Class- V-A & Above	590.00	12 Months (including monsoon)
8	Construction of Drain and Passage at Maljibhai Marg, Tardeo	1645349.00	16453.00	33000.00	Class- V-A & Above	590.00	12 Months (including monsoon)

9	Construction of Drain and Passage at Tulsiwadi, Tardeo	1974419.00	19744.00	40000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
10	Construction of Drain and Passage at Sasence Industries Byculla	1974419.00	19744.00	40000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
11	Construction of Drain and Passage at Sarvoday Society, Cuffe Parade, Colaba	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
12	Construction of Drain and Passage at Geeta Nagar, Nevy Nagar	1727617.00	17276.00	35000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
13	Construction of Drain and Passage at Macchimar Nagar-3, Colaba	1563082.00	15631.00	32000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
14	Construction of Drain and Passage at Colaba Market, Colaba	2138954.00	21390.00	43000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
15	Construction of Drain and Passage at Lala Nigam Road, Colaba	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
16	Construction of Drain and Passage at Shivaji Banjara Sabhagruha, Colaba	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
17	Construction of Drain and Passage at Macchimar Nagar-5, Colaba	1974419.00	19744.00	40000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
18	Construction of Drain and Passage at Captain Prakash Pethe Marg, Pump House	1727617.00	17276.00	35000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
19	Construction of Drain and Passage at Darya Sagar, Mulabhai Desai Road	1809884.00	18099.00	37000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
20	Construction of Drain and Passage at Parsi Smashanbhumi, Camps Corner	1727617.00	17276.00	35000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
21	Construction of Drain and Passage at Kai. Jagannath Sheth, Banganga Smashanbhumi	1727617.00	17276.00	35000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
22	Construction of Drain and Passage at Shivaji Nagar, Banganga, Mumbai	1398547.00	13985.00	28000.00	Class-VI & Above	590.00	9 Months (including monsoon)
23	Construction of Open Shed and Rangamanch at Bhandarwada Navratroutsav Mandal, Koliwada	1727617.00	17276.00	35000.00	Class-V-A & Above	590.00	12 Months (including monsoon)

24	Renovation of Balwadi at Bhandari Ekya Vardhak Mandal, Worli Koliwada	987209.00	9872.00	20000.00	Class–VII & Above	590.00	9 Months (including monsoon)
25	Renovation of Samaj Mandir at Achanak Mitra Mandal, Golfa Devi Maidan, Koliwada	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
26	Renovation of Balwadi at Janseva Mitra Mandal, Golfa Devi Maidan, Worli Koliwada	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
27	Renovation of Balwadi at Om Sai Mitra Mandal, Worli Koliwada	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
28	Construction of Open Shed and Rangamanch at Battery Sarang Mandal, Worli Koliwada	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
29	Construction of Samaj Mandir at Hirkapat Patil Jamat, Kesari Nath Buva Marg, Worli Koliwada	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
30	Construction of Samaj Mandir at Matruchaya Co-op-Hsg-Society Building No.42, Worli Koliwada	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
31	Renovation of Balwadi at Battery Macchimar Colony, Worli Koliwada	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
32	Renovation of Balwadi at Gurudatta Seva Mandal, Worli Koliwada	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
33	Construction of Open Shed and Fixing Ladikaran at Shriram Mandir, Worli Koliwada	987209.00	9872.00	20000.00	Class–VII & Above	590.00	9 Months (including monsoon)
34	Renovation of Vyayamshala at Dnyaneshwar Seva Mandal	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
35	Renovation of Samaj Mandir at Golfa Maidan, Worli Koliwada	4093010.00	40930.00	82000.00	Class–V & Above	590.00	12 Months (including monsoon)
36	Construction of Open Vyayamshala at Goda Dapkal Maidan, Worli Koliwada	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
37	Renovation of Vyayamshala Near Maval Maratha Golfa Devi Maidan, Worli Koliwada	2865107.00	28651.00	58000.00	Class–V & Above	590.00	12 Months (including monsoon)
38	Construction of Open Shed and Renovation of Balwadi at Vetaleshwar Mandir, Worli Koliwada	4502311.00	45023.00	91000.00	Class–V & Above	590.00	12 Months (including monsoon)

39	Construction of Open Vyayamshala at Varas Lane Rahiwasi Mandal, Worli Koliwada	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
40	Renovation of Samaj Mandir at Janata Colony, Sai Seva Mandal, Worli Koliwada	4747891.00	47479.00	95000.00	Class–V & Above	590.00	12 Months (including monsoon)
41	Providing and Fixing Paver Block at Adarsha Nagar, Worli Building No.21, 28, 29, 30, Worli Koliwada	4747891.00	47479.00	95000.00	Class–V & Above	590.00	12 Months (including monsoon)
42	Fixing Ladikaran, Coba, Construction of Compound Wall Near Adarsha Nagar, Building No.38 and 39	4256730.00	42567.00	86000.00	Class–V & Above	590.00	12 Months (including monsoon)
43	Fixing Ladikaran, Coba, Beautification Work Near Adarsha Nagar, Building No.40	4502311.00	45023.00	91000.00	Class–V & Above	590.00	12 Months (including monsoon)
44	Construction of Open Shed and Fixing Ladikaran at Adarsha Nagar, Worli Sports Club, Worli	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
45	Construction of Open Shed and Renovation of Rangamanch at Adarsha Worli Association, Worli	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
46	Fixing Ladikaran and Concreting Work at Century Mill Vasahat, Building No.1 to 14, Lower Parel	4093010.00	40930.00	82000.00	Class–V & Above	590.00	12 Months (including monsoon)
47	Renovation of Samaj Mandir at Sant Rohidas Samaj, Global Mill Passage, Lower Parel	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
48	Renovation of Open Sabhagruha Near Building No.1, Century Mill Vasahat, Lower Parel	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
49	Construction of Open Shed and Renovation of Rangamanch Near Building No.12 to 13, Century Mill Vasahat, Lower Parel	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
50	Construction of Open Shed and Renovation of Rangamanch at Building No.14, Century Mill Vasahat, Lower Parel	987209.00	9872.00	20000.00	Class–VII & Above	590.00	9 Months (including monsoon)
51	Construction of Open Shed and Renovation of Rangamanch Near Building No.10 to 11, Century Mill Vasahat, Lower Parel	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
52	Asphalting of Road Near Building No.1 to 14, Century Mill Vasahat, Lower Parel	3274408.00	32744.00	66000.00	Class–V & Above	590.00	12 Months (including monsoon)

53	Asphalting of Road Near Building No.E-10 to D-10, Century Mill Vasahat, Lower Parel	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
54	Providing and Laying Drainage Line and Coba at Mahalaxmi Race Course Gate No.3, Worli	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
55	Providing and Laying Drainage Line and Coba at Mahalaxmi Race Course Gate No.4, Worli	987209.00	9872.00	20000.00	Class–VII & Above	590.00	9 Months (including monsoon)
56	Providing and Laying Drainage Line and Coba at Veer Jijamta Nagar, Worli	987209.00	9872.00	20000.00	Class–VII & Above	590.00	9 Months (including monsoon)
57	Providing and Laying Drainage Line and Fixing Ladikaran at Veer Subhash Nagar, Gully No.2 (Vinay Patkala) Worli	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
58	Renovation of Toilet at B.M.C. Chawl, Worli Naka	987209.00	9872.00	20000.00	Class–VII & Above	590.00	9 Months (including monsoon)
59	Construction of Open Road, Fixing Ladikaran and Marble at Santoshimata Mandir Trust, Arthur Road Naka, Lower Parel	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
60	Construction of Compound Wall and Beautification of Main Entrance Gate at Green Field Society, N. M. Joshi Marg, Lower Parel	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
61	Construction of Open Shed and Fixing Railing at Swami Samrat Katta, N. M. Joshi Marg, Lower Parel	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
62	Fixing Ladikaran, Coba and Construction of Main Entrance Gate at Sai Shradha, SRA Soc., Satrasta	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
63	Fixing Ladikaran, Coba and Construction of Main Entrance Gate at Ekta Society, Adarsha Nagar, Satrasta	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
64	New Water Pipe Connection and Laying Water Pipe Line at Dr. Babasaheb Ambedkar Nagar, Seva Mandal, Sitaram Mill, Lower Parel	2865107.00	28651.00	58000.00	Class–V & Above	590.00	12 Months (including monsoon)

65	Renovation of Vachnalay at Mata Rambai Ambedkar Nagar, Worli Naka	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
66	Construction of Entrance Gate at Veer Subhash Nagar, Worli Naka	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
67	Construction of Open Shed and Renovation of Satge at Sahajeevan Tarun Mitra Mandal, Worli Naka, Worli	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
68	Renovation of Samaj Mandir at Veer Jjamata Nagar, Sai Seva Mandal, Worli Naka, Worli	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
69	Renovation of Samaj Mandir at Mata Ramabai Ambedkar Nagar, Sai Seva Mandal, Worli Naka, Worli	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
70	Renovation of Samaj Mandir at Swami Vivekanand Nagar, Worli Naka, Worli	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
71	Renovation of Toilet at Kamble Nagar, E-Mozes, Worli Naka, Worli	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
72	Laying Drainage Line and Fixing Ladikaran at Anand Nagar, Gully No.6, Worli Naka, Worli	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
73	Laying Drainage Line and Fixing Ladikaran at Mata Ramabai Ambedkar, Vinod Khobragad Gully, Worli Naka, Worli	1316279.00	13163.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
74	Laying Drainage Line and Fixing Ladikaran at Kamble Nagar, Manohar Chavan Gully No.13, Worli Naka, Worli	1316279.00	13163.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
75	Laying Drainage Line and Coba at Mariamma Nagar, Annie Besant Road, Worli	1316279.00	13163.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
76	Laying Drainage Line and Coba at Mariamma Nagar, Bhagwat Pansare, Majjid Gully, Worli	1316279.00	13163.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
77	Construction of Coba at Veer Subhash Nagar Maidan, E-Mozes Road, Worli	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)

78	Concreting Work at Race Course Gate No.8 Near Bailgota Shankar Mandir Near House of Manoj Singh, Worli Naka	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
79	Laying Drainage Line and Fixing Ladikaran at Koli Chawl, Ganpat Kadam Marg, Lower Parel	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
80	Renovation fo Samaj Mandir at Gandhi Nagar, Parel Shivsmruti (Saptabandhu) Lower Parel	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
81	Repairs to 6 Sheet Toilet and Laying Drainage Line at Pathan Chawl, D. Mosses Road, Lower Parel	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
82	Laying Sewarage Lane at Jijamata Nagar Near F Ward Saibaba Mandir, Worli Naka, Worli	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
83	Renovation of Samaj Mandir at Prabudha Samaj Vikas Kendra, Samyak Budha Vihar, Arthur Road	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
84	Construction of Open Vyayamshala at Bandy Maruti Seva Mandal, 17/81, B. D. D. Chawl, M. N. Joshi Marg, Lower Parel, Parel	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
85	Construction of Toilet at 141 Tenaments, Municipal Chawl, Worli Naka, Worli	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
86	Construction of Drain and Passage Near Lal Bahadur Shastri Marg, Dharavi	2015553.00	20156.00	41000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
87	Providing and Laying Drainage Line and Fixing Ladikaran Near Maharshi Valmiki Marg, Dharavi	2048460.00	20485.00	41000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
88	Concreting Work, Fixing Ladikaran at Matunga Labour Camp, Block No.5, Dharavi	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
89	Construction of Open Rod and Concreting Work at Depo Road, P.M.G.P. Colony, Dharavi	2048460.00	20485.00	41000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
90	Laying Water Supply Line, Concreting Work, Fixing Ladikaran at Matunga Labour Camp, Ward B, Dharavi	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
91	Renovation of Samaj Mandir at Shahu Nagar, Dharavi	2048460.00	20485.00	41000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

92	Fixing Ladikaran and Construction of Drain and Passage at Transit Camp, Block No.9, Dharavi	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
93	Fixing Ladikaran and Construction of Drain and Passage at Matunga Labour Camp, Ward A, Dharavi	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
94	Construction of Drain and Passage and Fixing Ladikaran at Matunga Labour Camp, Siddhartha Nagar, Dharavi	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
95	Construction of Drain and Passage and Fixing Ladikaran at Valmiki Nagar, Dharavi	1151744.00	11517.00	24000.00	Class–VI & Above	590.00	9 Months (including monsoon)
96	Construction of Drain and Passage and Fixing Ladikaran at Kali Bharani, Dharavi	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
97	Construction of Open Sabhagruha, Laying Drainage Line at Dharavi Shetrabhaleshwar Society, Matunga Labour Camp	2048460.00	20485.00	41000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
98	Concreting Work, Construction of Drain and Passage Near Bharti Co Op Hsg Soc., Dharavi	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
99	Construction of Drain, Passage and Fixing Ladikaran Near Ambedkar School, Dharavi	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
100	Construction of Drain, Passage and Fixing Ladikaran at Kala Killa in Premises of Shani Mandir, Dharavi	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
101	Construction of Drain, Passage and Fixing Ladikaran at Kumbharwada, Dharavi	1653576.00	16536.00	34000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
102	Construction of Drain, Passage and Fixing Ladikaran at Mangwada, Mukund Nagar, Dharavi	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
103	Construction of Drain, Passage and Fixing Ladikaran at M. L. Wadi, Dharavi	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
104	Construction of Drain, Passage and Fixing Ladikaran at Ward No.189, Dharavi	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
105	Providing and Fixing Ladikaran, Construction of Drain, Laying Drainage Line at Sunder Nagar, Bhau Daji Road, Sion Koliwada	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

106	Providing and Fixing Ladikaran, Construction of Drain, Laying Drainage Line at Kamla Nehru Nagar, Dharavi	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
107	Providing and Fixing Ladikaran, Construction of Drain, Laying Drainage Line Near Hotel Ustad, Antop Hill	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
108	Providing and Fixing Ladikaran, Construction of Drain, Laying Drainage Line at Bhatiya Kanch Nagar, Bharni Naka, Dharavi	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
109	Providing and Fixing Ladikaran, Construction of Drain, Laying Drainage Line at Irani Chawl, Hanuman Mandir, Shivdi Cross Lane	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
110	Providing and Fixing Ladikaran, Construction of Drain, Laying Drainage Line Near Andhra Bank, Mahim	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
111	Providing and Fixing Ladikaran, Construction of Drain, Laying Drainage Line at Rawali Camp, Sion	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
112	Providing and Fixing Ladikaran, Construction of Drain, Laying Drainage Line at Gajanan Chawl, Sion	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
113	Providing and Fixing Ladikaran, Construction of Drain, Laying Drainage Line at Shastri Gully, Sion	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
114	Providing and Fixing Ladikaran, Construction of Drain, Laying Drainage Line at Sindhi Chawl, Bhau Daji Road, Sion	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
115	Providing and Fixing Ladikaran, Construction of Drain, Laying Drainage Line at Sunder Kalanagar, Sion	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
116	Construction of Drain and Passage at Azhad Nagar, Dharavi	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
117	Construction of Drain and Passage at Shastri Nagar, Dharavi	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

118	Construction of Drain and Passage at Matunga Labour Camp, "A" Ward, Dharavi	1637122.00	16371.00	33000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
119	Construction of Drain and Passage at Matunga Labour Camp, "D" Ward, Dharavi	1637122.00	16371.00	33000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
120	Providing and Fixing Ladikaran, Construction of Drain, Passage at Dhorwadi, Dharavi	1234012.00	12340.00	25000.00	Class-VI & Above	590.00	9 Months (including monsoon)
121	Construction of Shed, Drain, Passage and Fixing Ladikaran at Shahid Bhagatsingh Nagar, Dharavi	1637122.00	16371.00	33000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
122	Providing and Fixing Ladikaran, Construction of Drain and Passage at Shankar Kawade Chawl, Dharavi	1641236.00	16412.00	33000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
123	Providing and Fixing Paver Block, Construction of Drain and Passage at Vijay Nagar, Dharavi	1637122.00	16371.00	33000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
124	Providing and Fixing Ladikaran, Construction of Drain and Passage in Premises of Fouji Krida Mandal, Dharavi	1234012.00	12340.00	25000.00	Class-VI & Above	590.00	9 Months (including monsoon)
125	Construction of Drain, Passage and Fixing Ladikaran at Bildej House, C.H.L.146, V.S.Savarkar Marg, Mahim (W)	2468024.00	24680.00	50000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
126	Providing and Fixing Ladikaran, Construction of Drain, Laying Drainage Line at Municipal Chawl, Shivdi	2468024.00	24680.00	50000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
127	Providing and Fixing Ladikaran, Construction of Drain, Laying Drainage Line at Durga Chawl, Sion Koliwada	2468024.00	24680.00	50000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
128	Providing and Laying Drainage Line at Agripada B.I.T. Chawl No.20	1110611.00	11106.00	23000.00	Class-VI & Above	590.00	9 Months (including monsoon)
129	Providing and Laying Drainage Line Between Agripada B.I.T. Chawl No.23 and 24	1028343.00	10283.00	21000.00	Class-VI & Above	590.00	9 Months (including monsoon)
130	Laying Drainage Line and Patra Shed and Filling Red Soil at The Siplethus Mill MHADA Complex	781541.00	7815.00	16000.00	Class-VII & Above	590.00	9 Months (including monsoon)

131	Laying Drainage Line and Construction of Passage at B. M. C. Chawl, Tadvadi	625233.00	6252.00	13000.00	Class–VII & Above	590.00	9 Months (including monsoon)
132	Renovation of Toilet at Kalshekar Chawl, Worli Naka	1069477.00	10695.00	22000.00	Class–VI & Above	590.00	9 Months (including monsoon)
133	Concreting Work and Fixing Ladikaran at Jyu Smashanbhumi, E. Mosses Road, Worli	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
134	Construction of Compound Wall at Jyu Smashanbhumi, E. Mosses Road, Worli	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
135	Providing and Fixing Ladikaran at B. D. D. Chawl No.10, Yuth Club Hanuman Utsav Mandal, N. M. Joshi Marg	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
136	Laying Drainage Line and Fixing Ladikaran at B. D. D. Chawl No.16, N. M. Joshi Marg	987209.00	9872.00	20000.00	Class–VII & Above	590.00	9 Months (including monsoon)
137	Laying Drainage Line and Fixing Ladikaran at B. D. D. Chawl No.17, N. M. Joshi Marg	1069477.00	10695.00	22000.00	Class–VI & Above	590.00	9 Months (including monsoon)
138	Renovation of Sai Mandir at B. D. D. Chawl No.22, N. M. Joshi Marg	987209.00	9872.00	20000.00	Class–VII & Above	590.00	9 Months (including monsoon)
139	Laying Drainage Line and Fixing Ladikaran at B. D. D. Chawl No.22 Behind Side, N. M. Joshi Marg, Lower Parel Parel	1151744.00	11517.00	24000.00	Class–VI & Above	590.00	9 Months (including monsoon)
140	Providing and Fixing Ladikaran at B. D. D. Chawl No.29 Left Side, N. M. Joshi Marg	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
141	Renovation of Sai Mandir at B. D. D. Chawl No.18, N. M. Joshi Marg	1151744.00	11517.00	24000.00	Class–VI & Above	590.00	9 Months (including monsoon)
142	Laying Drainage Line and Fixing Ladikaran at B. D. D. Chawl No.27 Behind Side, N. M. Joshi Marg	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
143	Laying Drainage Line and Fixing Ladikaran at B. D. D. Chawl No.32 Next and Behind Side, N. M. Joshi Marg	1398547.00	13985.00	28000.00	Class–VI & Above	590.00	9 Months (including monsoon)

144	Beautification Work at Shiv Ganesh Building, Gandhi Nagar, Shiv Smrutis Society, Worli	1316279.00	13163.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
145	Renovation of Open Shed for Senior Citizen at Shiv Smruti Society, Gandhi Nagar, Worli	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
146	Renovation of Samaj Mandir at Shiv Smruti Society, Gandhi Nagar, Sai Ganesh Mandir, Worli	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
147	Renovation of Open Shed at Shri Tammya Mandir, Gandhi Nagar, Worli	1316279.00	13163.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
148	Renovation of Samaj Mandir at Shri. Pimpleshwar Park Near Khimji Nagji Chawl, Lower Parel	1316279.00	13163.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
149	Renovation of Vyayamshala at Sunil Sports Club Building No.24, N. M. Joshi Marg	1316279.00	13163.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
150	Construction of Retaining Wall at M.C.G.M. Worli Engineering Hub Behind Side and Subhash Nagar, Jijamata Nagar, Worli	3274408.00	32744.00	66000.00	Class–V & Above	590.00	12 Months (including monsoon)
151	Construction of Retaining Wall Near Golfadevi Maidan, Worli Koliwada, Worli	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
152	Construction of Retaining Wall at Dr. Babasaheb Ambedkar Nagar, Bharat Nagar, Worli	4093010.00	40930.00	82000.00	Class–V & Above	590.00	12 Months (including monsoon)
153	Construction of Retaining Wall at Mavala Maratha, Worli Koliwada	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
154	Construction of Drain and Passage at Ankur Sports Club Near New B. D. D. Chawl No.18, Mahatma Phule Road, Naigaon	2023779.00	20238.00	41000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
155	Providing and Laying Drainage Line and Fixing Ladikaran Near Abdul Rajjak Building, Budha Mandir Marg, Parel	2023779.00	20238.00	41000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
156	Construction of Road Near Asha Society, Dadasahabe Falke Road, Dadar (E)	1939455.00	19395.00	39000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

157	Construction of Drain and Passage at Utkarsha Seva Mandal Near Old B. D. D. Chawl No.16, Naigaon	2108104.00	21081.00	43000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
158	Beautification Work at Uday Seva Mandal Near Ganesh Mandir, Wadala Cross Road, Wadala (W)	1517835.00	15178.00	31000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
159	Concreting Work at Khapridev Mandal Near Ambedkar Nagar Society, Prabhadevi (W)	1686483.00	16865.00	34000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
160	Construction of Drain and Passage in front of Gurunanak School, S. S. Wagh Marg, Naigaon	1770807.00	17708.00	36000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
161	Construction of Drain and Passage Near Gogari Niwas, Dr. B. A. Road, Hindamata, Dadar (E)	1264862.00	12649.00	26000.00	Class-VI & Above	590.00	9 Months (including monsoon)
162	Concreting Work and Fixing Ladikaran Near Jagannath Prasad Chawl, Shivdi Cross Road	1011890.00	10119.00	21000.00	Class-VI & Above	590.00	9 Months (including monsoon)
163	Construction of Drain and Passage Near Jain Mandir, R. A. Kidwai Marg, Wadala (W)	1686483.00	16865.00	34000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
164	Concreting Work Near Jyoti Vihar Society, Bhimwadi, Wadala (E)	1939455.00	19395.00	39000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
165	Construction of Drain and Passage at Naigaon Jayanti Utsav Mandal, Govandaji Keni Marg, Naigaon	1855131.00	18551.00	38000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
166	Construction of Drain and Passage at Panchasheel Boudhajan Seva Sangh, T. S. Compound, S. T. B. Marg, Shivdi	1264862.00	12649.00	26000.00	Class-VI & Above	590.00	9 Months (including monsoon)
167	Concreting Work and Fixing Ladikaran at Prabhat Seva Mandal, Spring Mill Compound, Naigaon, Dadar (E)	2108104.00	21081.00	43000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
168	Laying Water Supply Line and Fixing Ladikaran Near B. M. C. Chawl, Rahat Nagar, Shivdi Cross Road, Wadala (W)	1011890.00	10119.00	21000.00	Class-VI & Above	590.00	9 Months (including monsoon)
169	Laying Drainage Line and Fixing Ladikaran Near Bhaskarwadi Mitra Mandal, Wadala (W)	1264862.00	12649.00	26000.00	Class-VI & Above	590.00	9 Months (including monsoon)
170	Beautification Work Near Vitthal Rukmini Society, G. D. Ambekar Marg, Wadala (W)	2108104.00	21081.00	43000.00	Class-V-A & Above	590.00	12 Months (including monsoon)

171	Construction of Drain and Passage Near Sharda Soceity, Bhavani Shankar Road, Dadar (W)	2108104.00	21081.00	43000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
172	Construction of Drain and Passage at Shishu Vikas Mandal Near Old B. D. D. Chawl No.23, B. J. Devrukhkar Marg	2108104.00	21081.00	43000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
173	Providing and Fixing Paver Block and Beautification Work Near Shriram Mandir, G. D. Ambekar Marg, Dadar (E)	2108104.00	21081.00	43000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
174	Providing and Fixing Tiles and Beautification Work Near Shri Datta Mandir, Dr. B. A. Road, Matunga	1939455.00	19395.00	39000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
175	Providing and Laying Water Supply Line at Shri. Bhavani Seva Mandal Near Spring Mill Chawl No.1 and 2, G. D. Ambekar Marg, Naigaon	843241.00	8432.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
176	Beautification Work Near Santoshi Mata Mandir, Barkat Ali Naka, Korba Mithagar, Wadala (E)	1307024.00	13070.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
177	Laying Drainage Line and Fixing Ladikaran Near Sai Igal Sports Club, Abu Kasai Chawl, Senapati Bapat Marg, Dadar (W)	1686483.00	16865.00	34000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
178	Laying Drainage Line and Concreting Work Near Sai Mandir, Texara Chawl, Bhimwadi, Wadala (E)	1256430.00	12564.00	26000.00	Class–VI & Above	590.00	9 Months (including monsoon)
179	Construction of Drain and Passage at Jay Bajrang Mitra Mandal, Ganpat Sheth Patra Chawl, Jerbai Wadiya Road	2108104.00	21081.00	43000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
180	Asphalting of Road at Siddhivinayak Mitra Mandal, Mahatma Phule Road, Naigaon	2108104.00	21081.00	43000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
181	Renovation of Balwadi at Amar Krida Mandal, Worli	505945.00	5059.00	11000.00	Class–VII & Above	590.00	9 Months (including monsoon)
182	Fixing Water Tank and Repairs to Drainage Line at Ganraj Apartment, Worli	505945.00	5059.00	11000.00	Class–VII & Above	590.00	9 Months (including monsoon)

183	Renovation of Balwadi Near Bajrang Kripa Building, N. M. Joshi Marg	1011890.00	10119.00	21000.00	Class–VI & Above	590.00	9 Months (including monsoon)
184	Construction of Senior Citizen Katta Near Worli Gaon Police Chowky, Buva Bhaye Marg, Worli	1011890.00	10119.00	21000.00	Class–VI & Above	590.00	9 Months (including monsoon)
185	Laying Drainage Line and Fixing Ladikaran at Veer Jijamata Nagar, F/51 to 58, Worli	1264862.00	12649.00	26000.00	Class–VI & Above	590.00	9 Months (including monsoon)
186	Renovation of Sabhamandal Sarvajanik Ganeshotsav at Shanti Nagar, Worli	505945.00	5059.00	11000.00	Class–VII & Above	590.00	9 Months (including monsoon)
187	Reconstruction of Balwadi Near Om Pimpleshar Mahadev Mandir in front of Railway Chawl, Satrasta	674593.00	6746.00	14000.00	Class–VII & Above	590.00	9 Months (including monsoon)
188	Reconstruction of Balwadi at Mariamma Nagar, Worli	505945.00	5059.00	11000.00	Class–VII & Above	590.00	9 Months (including monsoon)
189	Beautification Work Below Love Grove Flyover, Dr. Annie Besant Road, Worli	4093010.00	40930.00	82000.00	Class–V & Above	590.00	12 Months (including monsoon)
190	Reconstruction of Balwadi at Siddharth Nagar Vikas Mandal, Mahila Utkarsha Mahila Samiti, Siddharth Nagar A-1 Vibhag, P. K. Kamble Entrance Gate, Annie Besant Road, Worli	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
191	Renovation of Tarun Bharat Vyayamshala, Construction of Toilet, Laying Drainage Line and Construction of Ope Shed at Tabela Udyan, Veer Santaji Lane	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
192	Reconstruction of Balwadi and Meter Cabin at Anand Nagar Rahiwashi Sangh, Dr. R. J. Thadani Marg, Worli	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

Sr. No	Stage Desc.	Date of Time period
1	Publishing Date	05.07.2022, 10.00
2	Document sale start	05.07.2022, 10.05
3	Document sale end	19.07.2022, 17.35
4	Bid Submission start	05.07.2022, 10.05
5	Bid Submission end	19.07.2022, 17.35
6	Technical Bid Opening	20.07.2022, 17.35 onward
7	Price Bid Opening	21.07.2022, 17.35 onward

1. The Complete bidding process will be online (e-Tendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <https://mahatenders.gov.in>
MHADA Website –<https://mhada.maharashtra.gov.in>
2. Bidding documents can be loaded on the website <https://mahatenders.gov.in> from **Date 05.07.2022 at 10.05 to Date 19.07.2022 up to 17.35**
3. The payment for Tender Form Fee and Earnest Money Deposit (EMD) must be made online
4. Technical Bids will be opened on **dt.20.07.2022 from 17.35** onwards & Price bids will be opened on **dt.21.07.2022 from 17.35** onwards at the office of the Executive Engineer (City) / M S I B Room no. 539 4th Floor MHADA Kalanagar Bandra (East) Mumbai – 400 051 on web site <http://mahatenders.gov.in>
5. e-Tenderers should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
6. Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer and should submit below documents in addition to regular documents.
 - a) Valid Professional Tax Registration Certificate in form PT/R & PT/E under section (I) & (II) of section 5 of Maharashtra Sales tax on Profession, Trade, Callings and employment Act, 1975, rule 3(2) & 4(4) from the Professional Tax Officer of the concerned District in Maharashtra.
 - b) Abstract of details of Technical Personnel on the rolls of the tenderer. (Information given in Statement no.3)

All above original documents will be verified before acceptance of Tender. E-tender should submit information and scanned copies in pdf format in Technical Envelope as mentioned in Technical Offer.
7. Tenderer should have valid Digital Signature certificate (DSC) obtained from any certifying authority.
8. The Executive Engineer (City) / M.S.I.B, MHADA, Bandra (East), Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
9. e-Tenderer shall refer detailed tender notice regarding Performance Security, Bank Solvency & other documents to be submitted.
10. e-Tenderer should upload GST Registration Certificate of Maharashtra is Necessary.
11. Tender called is based on SSR rate year 2020-21 without GST. GST will be paid on accepted contract value.
12. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then Second lowest (L2) bidder will be asked to submit the revised offer and if L2's offer is below than that of the rate quoted by L1 bidder then offer of 2nd Lowest bidder (L2) will be accepted.
13. Guidelines regarding e-tendering system and submission of bids can be downloaded from website <http://mahatenders.gov.in>, Help **support:1800-307-02232** E-mail– eproc_support@mahatenders.gov.in.
14. All Taxes such as goods & Service tax (GST), Income tax, Labour cess, & Royalty etc. will be subject to the rates specified in govt. resolutions passed from time to time.

Sd/-
Executive Engineer (City)
M. S I B Board