

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel No.022-66405484 E-mail- rakeshbgavit@gmail.com

Ref. No. EE/City/MSIB / e-tender / **15** / 2022-23

e-TENDER NOTICE

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room No. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 from the contractors registered with PWD /MHADA /CPWD / CIDCO / MES / MJP / MIDC / Indian Railway / BPT / MCGM / in the corresponding appropriate class of contractor or any Govt. / Semi Govt. organization.

Sr. No	Name of Works	Estimated cost	E.M.D. 1% of Estimated cost	Security Deposit 2% (1% in the form of FDR and 1% through RA Bills)	Registration (Class) of Contractor	Tender Price including 18% GST in Rs.	Time limit for completion of work
1	Construction of Drain and Passage at Edenwala Bal, Jagannath Bhatankar Marg, Prabhadevi	1480814.00	14808.00	30000.00	Class– VI & Above	590.00	9 Months (including monsoon)
2	Fixing Ladikaran and Repairs to Drainage Line at Achanak Krida Mandal, Jagannath Bhatankar Marg, Prabhadevi	1234012.00	12340.00	25000.00	Class– VI & Above	590.00	9 Months (including monsoon)
3	Reconstruction of Toilet in front of Sant Rohidas Sangh, Balasheth Maharkar Marg, Elphinstone Road	1234012.00	12340.00	25000.00	Class– VI & Above	590.00	9 Months (including monsoon)
4	Fixing Ladikaran and Repairs to Drainage Line Near Priyadarshan Building, Sakharam Balaji Marg, Curry Road	1645349.00	16453.00	33000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
5	Construction of Drain and Passage at Rudra Krida Mandal, Mahadev Palav Marg, Curry Road	1645349.00	16453.00	33000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
6	Laying Water Supply Line at Banubai Chawl No.2, Shivdi Cross Road	1809884.00	18099.00	37000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
7	Reconstruction of Samaj Mandir at Friends Circle, Sar. Ganeshotsav Mandal	2056686.00	20567.00	42000.00	Class– V-A & Above	590.00	12 Months (including monsoon)

8	Construction of Open Sabhagruha at South Vibhag, Sarv. Ganeshotsav Mandal, Sakharam Balaji Pawar Marg, Curry Road	1809884.00	18099.00	37000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
9	Construction of Open Sabhagruha Near Shivkrupa Building, Sakharam Balaji Pawar Marg	1234012.00	12340.00	25000.00	Class-VI & Above	590.00	9 Months (including monsoon)
10	Construction of Open Sabhagruha Near Hafkin Building, Dr. Borjes Marg, Parel	1234012.00	12340.00	25000.00	Class-VI & Above	590.00	9 Months (including monsoon)
11	Reconstruction of Samaj Mandir at Bhoiwada Gaon, Jerbai Wadiya Road, Bhoiwada	1645349.00	16453.00	33000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
12	Laying Water Supply Line at Rawaji Sojpal Chawl, Acharya Donde Marg	1809884.00	18099.00	37000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
13	Construction of Open Sabhagruha at Durgeshwari Sarva. Navratrotsav Mandal, Dattaram Lad Marg	1974419.00	19744.00	40000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
14	Construction of Compound Wall and Open Sabhagruha Near Parel English School, Parmar Guruji Marg, Parel	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
15	Reconstruction of Pumproom Near Madhav Bhuvan Building, Jahangir Street Marg, Parel	1892151.00	18922.00	38000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
16	Construction of Drain and Passage at Janta Vyayamshalaa Near Datar Building, Lalbaug	1974419.00	19744.00	40000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
17	Reconstruction of Samaj Mandir Near Triveni Sadan Building, Mahadev Palav Marg, Curry Road	1892151.00	18922.00	38000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
18	Reconstruction of Samaj Mandir Near Ramdut Building, Mahadev Palav Marg, Curry Road	1974419.00	19744.00	40000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
19	Construction of Open Sabhagruha at Hanuman Mandir Near Godrej Maidan, Curry Road	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
20	Reconstruction of Samaj Mandir Near B. I. T. Chawl, Dr. B. A. Road, Parel	1645349.00	16453.00	33000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
21	Construction of Open Sabhagruha Near Sukhkarta Building, Mahadev Palav Marg, Curry Road	1645349.00	16453.00	33000.00	Class-V-A & Above	590.00	12 Months (including monsoon)

22	Reconstruction of Samaj Mandir Near Balvikas Krida Mandal, Shri. Ganesh Nagar, Lalbaug	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
23	Reconstruction of Vyayamshala Near Meghchaya Building, Saibaba Path, Lalbaug	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
24	Reconstruction of Samaj Mandir Near Lalbaug Raja Building, Shri. Ganesh, Lalbaug	1398547.00	13985.00	28000.00	Class–VI & Above	590.00	9 Months (including monsoon)
25	Construction of Open Sabhagruha at Shri. Ganesh Apartment, Golandaji Hill Road, Parel Village, Mumbai-12	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
26	Construction of Open Sabhagruha at Siddhant Rahiwashi Seva Sangh, G. D. Ambedkar Marg, Parel, Mumbai-12	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
27	Repairs to Toilet Near Dnyaneshar Co Op Hsg Society, Kidwai Road, Shivdi, Mumbai-15	2468024.00	24680.00	5000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
28	Construction of Patra Shed at Maitri Co Op Hsg Society in front of 303 Wagheshwari Mandir, Golandaji Hill Road, Parel, Mumbai-12	1316279.00	13163.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
29	Reconstruction of Toilet at Patel Terrace Rahiwashi Sangh, Acharya Donde Marg, Parel, Mumbai	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
30	Reconstruction of Toilet at Panchkoshi Vibhag Dongar Committee, Baradevi Nagar, S. L. Marg, Shivdi. Mumbai-15	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
31	Reconstruction of Samaj Mandir Near Siddhivinayak Rahiwashi Sangh, S. L. Marg, Shivdi	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
32	Construction of Senior Citizen Katta, Patrashed and Beautification Work at Sankalp Rahiwashi Sanghatana in front of Ganesh Cenema, Sane Guruji Marg, Lalbaug, Mumbai-12	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
33	Construction of Senior Citizen Katta and Construction of Open Sabhagruha at Jay Santoshi Mata Seva Mandal, Shapurji Palanji Co., S. S. Rao Road, Parel, Mumbai-12	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

34	Laying Water Pipe Line at Krushnagar Building, 120/B. Ground Floor, Parel, Mumbai-12	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
35	Construction of Shed and Reconstruction of Office at Morya Rahiwashi Sangh, Morya Niwas, Bal Nalawade Marg, Chinchpokli, Mumbai-12	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
36	Beuatification Work Near Vighnaharta Sah. Gruha Santha Marya., Mahadev Palav Marg, Curry Road, Mumbai-12	1604215.00	16042.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
37	Construction of Open Sabhagruha at Bhartiya Vidya Bhavan No.4, Chawl Committee, 4/48 1st Floor, D. L. Marg, Chinchpokli, Mumbai-12	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
38	Construction of Open Sabhagruha at Harharwala Building No.1, Lalbaug, Mumbai	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
39	Laying Drainage Line, Beutification Work Near Snehaddeep Co Op Hsg Society., Dr. Ambedkar Road, Vitthal Chavan Marg, Parel, Mumbai-12	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
40	Renovation of Samaj Mandir at Laxmi Cottage Chawl Committee, Parel, Mumbai-12	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
41	Reconstruction of Samaj Mandir Near Suparibaug BEST Alotij Asso, Vitthal Chavan Marg, Mumbai-12	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
42	Construction of Shed at Omkar Sadan Chawl, Ganeshnagar, Lalbaug, Mumbai-12	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
43	Construction of Open Sabhagruha, Laying Drainage Line Near Katridevi Adarsha Building, S. S. Rao Road, Parel, Mumbai-12	1612442.00	16124.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
44	Reconstruction at Wakadi Chawl, Paralgaon, Mumbai-12	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
45	Reconstruction of Samaj Mandir Near Khatav Building Rahiwashi Sangh, Dr. S. S. Rao Road, Parel, Mumbai-12	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

46	Reconstruction of Samaj Mandir at Kuver Gully Vibhag Ganeshotsav Mandal, Paralgaon, Mumbai-12	2023779.00	20238.00	41000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
47	Beautification Work at Jay Bajrang Krida Mandal, Radhabai Niwas, Paralgaon, Mumbai-12	1505494.00	15055.00	31000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
48	Construction of Drain and Passage at Parsiwadi Krida Mandal, T. Marg and Jay Bharat Krida Mandal, N. M. Joshi Marg	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
49	Reconstruction of Samaj Mandir at Shri. Sai Krida Mandal, Datta Ahire Marg	3274408.00	32744.00	66000.00	Class–V & Above	590.00	12 Months (including monsoon)
50	Construction of Open Sabhagruha Near Adarsha Nagar Building No.19, Worli	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
51	Renoconstruction of Samaj Mandir at Matrubhumi Krida Mandal, S. S. Amrutwar Marg, Worli	3274408.00	32744.00	66000.00	Class–V & Above	590.00	12 Months (including monsoon)
52	Construction of Open Sabhagruha and Fixing Ladikaran at Mahatma Phule Nagar, A. G. Khan Road, Worli	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
53	Reconstruction of Samaj Mandir at Jijamata Nagar, Sarvajanic Ganeshotsav Mandal, Jijamata Nagar, Worli	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
54	Construction of Drain and Passage at Samadhan Mitra Mandal, Jijamata Nagar, Worli	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
55	Reconstruction of Samaj Mandir Near Jetvan Budha Vihar, Maya Nagar, Worli	2865107.00	28651.00	58000.00	Class–V & Above	590.00	12 Months (including monsoon)
56	Reconstruction of Samaj Mandir at Sahajeevan Tarun Mitra Mandal, Dr. E. Mosses Road, Worli	2865107.00	28651.00	58000.00	Class–V & Above	590.00	12 Months (including monsoon)
57	Reconstruction of Samaj Mandir at Madhusudan Mill Chawl, P. B. Marg, Worli	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
58	Construction of Drain and Passage at Balmitra Mandal, Jodiya Mansion, Lower Parel	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
59	Construction of Drain and Passage at Achanak Nagar, Sevan Mandal, Worli Hill Road, Worli	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

60	Reconstruction of Samaj Mandir at Trimurty Krida Mandal, Sir. Pochkhanwala Marg, Worli	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
61	Construction of Drain and Passage at Vijay Seva Mandal, Subhedar Ramji Ambedkar Nagar, Worli	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
62	Construction of Drain and Passage Near Lady Ratan Complex, Dainik Shivneri Marg, Worli	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
63	Beautification of Udyan Near Bharat Nagar, Sports Club, D. S. Marg	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
64	Concreting Work at J. M. Krida Mandal, Worli Hill Road, Worli	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
65	Construction of Open Sabhagruha at Sai Datta Krida Mandal, Adarsha Nagar, Worli	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
66	Construction of Open Sabhagruha at Shivshakti Krida Mandal, Dilile Road in front of Sitaram Mill Compound	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
67	Construction of Open Sabhagruha at Sai Angan Seva Santha, N. M. Joshi Marg	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
68	Construction of Open Sabhagruha at Shivsiddhi Seva Mandal, Sir Pochkhanwala Road, Worli	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
69	Construction of Open Sabhagruha at Ashtavinayak Saravajanik Ganeshotsav Mitra Mandal, Bhagoji Waghmare Marg	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
70	Beautification Work Near Shivaji Krida Mandal, Dr. A. B. Road	2865107.00	28651.00	58000.00	Class–V & Above	590.00	12 Months (including monsoon)
71	Beuatification Work in Maidan at Police Vasahat Worli, Dr. A. B. Road	3274408.00	32744.00	66000.00	Class–V & Above	590.00	12 Months (including monsoon)
72	Reconstruction of Toilet at Jahid Compound, Rajiv Gandhi Nagar, Prem Nagar	2865107.00	28651.00	58000.00	Class–V & Above	590.00	12 Months (including monsoon)
73	Construction of Open Sabhagruha at Shiv Jayanti Mitra Mandal, G. D. Ambekar Marg	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

74	Reconstruction of Samaj Mandir at Nagrik Utkarsha Krida Mandal, Jijamata Nagar	3274408.00	32744.00	66000.00	Class– V & Above	590.00	12 Months (including monsoon)
75	Reconstruction of Samaj Mandir at Dharati Krida Mandal, Jijamata Nagar	2056686.00	20567.00	42000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
76	Providing and Fixing Ladikaran at Abhyuday Nagar, V. No.28	1974419.00	19744.00	40000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
77	Reconstruction of Samaj Mandir at Satyam Seva Mandal, Jijamata Nagar	2056686.00	20567.00	42000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
78	Reconstruction of Samaj Mandir at Omkar Vachanpurty Mandal, Golandaji Hill	2865107.00	28651.00	58000.00	Class– V & Above	590.00	12 Months (including monsoon)
79	Construction of Open Sabhagruha Near Shramik Building, Subhanrao Nalawade Marg	2468024.00	24680.00	50000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
80	Fixing Ladikaran Near Ashwamedh Building, G. D. Mahajani Path, Shivdi	1645349.00	16453.00	33000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
81	Construction of Open Sabhagruha Near Hussaini Chembars, Acharya Donde Marg, Parel	1974419.00	19744.00	40000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
82	Reconstruction of Samaj Mandir at Saibhakta Krida Mandal, Mahadev Palav Marg	1892151.00	18922.00	38000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
83	Reconstruction of Samaj Mandir at Khapardev Mandal, Mahadev Palav Marg	1974419.00	19744.00	40000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
84	Construction of Drain and Passage Near Janhit Mitra Mandal, Jerbai Wadiya Road	2027893.00	20279.00	41000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
85	Construction of Drain and Passage in front of Kolakeshwar Mandir, Naigaon, Dadar (E)	1982646.00	19826.00	40000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
86	Construction of Drain and Passage in front of Hindu Smashanbhumi, Bhoiwada	2056686.00	20567.00	42000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
87	Construction of Drain and Passage Behind Ambedkar Nagar, Hindu Smashanbhumi Road, Bhoiwada	1966192.00	19662.00	40000.00	Class– V-A & Above	590.00	12 Months (including monsoon)

88	Construction of Drain and Passage in front of Annabhau Sathe Nagar, Naigaon, Dadar (E)	2023779.00	20238.00	41000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
89	Construction of Drain and Passage Near Purandare Maidan, S. S. Wagh Marg, Naigaon	2032006.00	20320.00	41000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
90	Construction of Drain and Passage at Bhim Nagar, Jerbai Wadiya Road	1970306.00	19703.00	40000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
91	Construction of Drain and Passage at Gautam Nagar, New Transit Camp, Dadasaheb Falke Road, Dadar (E)	1953852.00	19539.00	40000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
92	Construction of Drain and Passage at Gokuldham Building, Dadasaheb Falke Road, Dadar (E)	2015553.00	20156.00	41000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
93	Construction of Drain and Passage at 99 Tenaments, B. M. C. Building, Naigaon, Dadar (E)	1953852.00	19539.00	40000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
94	Construction of Drain and Passage at Kidwai Nagar, Building No.5 and 6, R. A. Kidwai Road, Wadala	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
95	Construction of Drain and Passage at Rehmabai Chawl, Dadasaheb Falke Road, Naigaon, Dadar (E)	2627712.00	26277.00	53000.00	Class-V & Above	590.00	12 Months (including monsoon)
96	Construction of Drain and Passage at Bhimwadi, Wadala (E)	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
97	Construction of Drain and Passage at Wadala Gaon, Wadala (W)	1974419.00	19744.00	40000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
98	Concreting Work at Madona Colony, Wadala (E)	1316279.00	13163.00	27000.00	Class-VI & Above	590.00	9 Months (including monsoon)
99	Construction of Drain and Passage at Jaykarwadi, S. M. Road, Wadala (E)	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
100	Construction of Drain and Passage at Kalewadi, Korba Mithanagar, Wadala (E)	1867471.00	18675.00	38000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
101	Construction of Drain and Passage at Priyadarshani Nagar, Wadala (E)	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)

102	Construction of Drain and Passage at Sahakar Nagar, Wadala (W)	1686483.00	16865.00	34000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
103	Concreting Work and Construction of Passage at Dnyaneshwar Nagar, Wadala (W)	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
104	Laying Water Supply Line and Construction of Passage at Shivdi Cross Road, Shivdi	1953852.00	19539.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
105	Construction of Drain and Passage at Prabhudha Nagar, Wadala (W)	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
106	Construction of Drain and Passage at Dadasaheb Falke Road, Dadar (E)	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
107	Construction of Drain and Passage Near Saibaba Mandir, Wadala (E)	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
108	Construction of Drain and Passage at Manurwadi, Korba Mithanagar, Wadala (E)	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
109	Laying Water Supply Line and Fixing Ladikaran ag Garage Gully, Prabhadevi (W)	2078899.00	20789.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
110	Fixing Ladikaran and Concreting Work Near B. P. T. Colony, Wadala (E)	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
111	Construction of Drain and Passage at Railway Police Vasahat, Dadar (E)	2303489.00	23035.00	47000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
112	Construction of Drain and Passage at New Police Vasahat, G. D. Ambekar Marg, Naigaon, Dadar (E)	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
113	Laying Water Supply Line and Construction of Passage at Spring Mill Compound, G. D. Ambekar Marg, Naigaon, Dadar (E)	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
114	Construction of Drain and Passage at Keshar Baug, Naigaon, Dadar	2293617.00	22936.00	46000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
115	Laying Water Supply Line and Asphaltting at Kohinoor Compound, Mahatma Phule Road, Naigaon, Dadar (E)	2295262.00	22953.00	46000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

116	Laying Drainage Line and Fixing Ladikaran at Ramkund Nagar, Near Toilet, Banganga	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
117	Construction of Passage and Laying Water Supply Line at Dadasaheb Gaikwad Nagar, Sion Koliwada	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
118	Construction of Drain, Passage and Fixing Ladikaran at Nirankari Ashram, B. P. T. Colony, Wadala	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
119	Construction of Drain, Passage and Laying Water Pipe Line at Thokaraji Jivraj Chawl No.9, T. J. Road, Shivdi	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
120	Construction of Drain and Fixing Ladikaran Near Badhwar Park, Cuffe Parade	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
121	Construction of Drain and Passage at Achanak Nagar, Worli Naka, Worli	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
122	Cement Concret, Construction of Passage and Fixing Ladikaran at Triveni Sangam Building, Dadar (W)	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
123	Laying Drainage Line and Fixing Ladikaran at Bombay House, Nava Nagar	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
124	Providing and Fixing Ladikaran Between Golden Sunrise Building, Palwadi, Dharavi	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
125	Construction of Drain, Passage and Laying Water Line at Chandrakant Dhuru Wadi, Veer Savarkar Marg	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
126	Construction of Drain, Passage and Fixing Ladikaran Near Mallika Medical and General Stores, Shivshrushti Macchimar Nagar-4, Colaba	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
127	Construction of Road at Gaurakshak Wadi, Sitaram Poddar Marg, Thakurdwar	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
128	Laying Drainage and Construction of Passage at New Bharat Nagar, Almeda Compound, Savitribai Phule Nagar, Pratiksha Nagar, Sion Koliwada	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

129	Laying Drainage Line and Construction of Passage at Milind Nagar	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
130	Laying Drainage and Construction of Passage at Vijay Nagar in front of Toilet, Markadey Mandir, Vijay Nagar, Koyata Gully, Sion Koliwada	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
131	Laying New Water Supply Line, Construction of Drain, Passage at Gulmohar Wadi, Dinkar Apartment and Koumudi Building, Dadar	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
132	Construction of Drain and Passage and Concreting Work at Gully No.4 and Ganesh General Stores, Back Depo, Cuffe Parade	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
133	Construction of Drain and Passage at Nanabhai Paralkar Marg, Paralgaon	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
134	Fixing Ladikaran, Construction of Drain and Passage at Shivshankar Nagar, Wadala	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
135	Construction of Drain and Fixing Ladikaran at Lucky Compound	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
136	Construction of Drain and Passage at Ramabai Chawl, Matunga Labour Camp, Dharavi	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
137	Providing and Fixing Ladikaran at Adhar Building, Chinchpokli	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
138	Fixing Ladikaran and Construction of Drain and Passage Near J. K. Tower, Ghodapdev	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
139	Laying Water Supply Lune and Construction of 10 Seat Toilet at Prakashnagar Between Mahim Zhopadpatti	2517201.00	25172.00	51000.00	Class–V & Above	590.00	12 Months (including monsoon)
140	Laying Water Supply Lune and Construction of 10 Seat Toilet at Gurudutt Koli Samaj (Ramgad) Between Mahim Zhopadpatti	2517201.00	25172.00	51000.00	Class–V & Above	590.00	12 Months (including monsoon)
141	Laying Water Supply Lune and Construction of Toilet at Janabai Chawl Between Mahim Zhopadpatti	1686483.00	16865.00	34000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

142	Construction of Toilet at Jaseva Rahiwashi Sangh Between Mahim Zhopadpatti	1686483.00	16865.00	34000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
143	Construction of Toilet at Sagar Sanidhya, Pipe Line Chawl, Mahim	2517201.00	25172.00	51000.00	Class-V & Above	590.00	12 Months (including monsoon)
144	Construction of Balwadi at Vijay Nagar, Markadey Mandir, Antop Hill	1686483.00	16865.00	34000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
145	Construction of 15 Seat Toilet at National Medical, Bhartiya Kamala Nagar, Antop Hill	1939455.00	19395.00	39000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
146	Construction of 15 Seat for Ladies Toilet at Kokari Agar, Antop Hill, S. M. Road	1686483.00	16865.00	34000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
147	Construction of 15 Seat for Gents Toilet at Kokari Agar, Antop Hill, S. M. Road	1686483.00	16865.00	34000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
148	Construction of 10 Seat Toilet at Bharucha Compound, Tabela No.1, Pais Street, Mumbai-11	1264862.00	12649.00	26000.00	Class-VI & Above	590.00	9 Months (including monsoon)
149	Laying Drainage Line and Fixing Ladikaran at Jain Compound, K and L, Dr. Babasaheb Ambedkar Marg, Chinchpokli, Mumbai-12	1264862.00	12649.00	26000.00	Class-VI & Above	590.00	9 Months (including monsoon)
150	Laying Drainage Line and Fixing Ladikaran at Bhagwandas Building, K. K. Marg, Satrasta, Mumbai-11	1011890.00	10119.00	21000.00	Class-VI & Above	590.00	9 Months (including monsoon)
151	Construction of Toilet Between Mahul Gaon, Thakur House	2108104.00	21081.00	43000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
152	Construction of Open Gym Between Garden at Bhakti Park, MHADA	843241.00	8432.00	17000.00	Class-VII & Above	590.00	9 Months (including monsoon)
153	Construction of 13 Seat Toilet at Kawaliwadi, L. J. Road, Mahim	843241.00	8432.00	17000.00	Class-VII & Above	590.00	9 Months (including monsoon)
154	Construction of 8 Seat Toilet at R. K. Building, Taykalwadi, Manorma Nagarkar Marg, Mahim	674593.00	6746.00	14000.00	Class-VII & Above	590.00	9 Months (including monsoon)
155	Laying Drainage Line at Gulmori Wadi, Veer Savarkar Marg, Dadar	843241.00	8432.00	17000.00	Class-VII & Above	590.00	9 Months (including monsoon)

156	Construction of 4 Seat Toilet and 2 Bathroom at Agar Bazar Mandai, Agar Bazar, Dadar	505945.00	5059.00	11000.00	Class–VII & Above	590.00	9 Months (including monsoon)
157	Fixing Ladikaran and Construction of 5 Seat Toilet at 105 Miranda Wadi (Non Ses) J. K. Sawant Marg	1264862.00	12649.00	26000.00	Class–VI & Above	590.00	9 Months (including monsoon)
158	Construction of 4 Seat Toilet at Nanji Dudha Wadi, J. K. Sawant Marg, Dadar	421621.00	4216.00	9000.00	Class–VIII & Above	590.00	6 Months (including monsoon)
159	Construction of 9 Seat Toilet at Devi Padmadevi Chawl in front of Ruparel Collage, Bal Govinddas Road, Matunga	758917.00	7589.00	16000.00	Class–VII & Above	590.00	9 Months (including monsoon)
160	Construction of Toilet in front of Ram Mandir, Kumbharwada	843241.00	8432.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
161	Laying Drainage Pipe Line at Kumbharwada, 3rd Wadi	843241.00	8432.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
162	Fixing Ladikaran at Kumbharwada, 2nd Wadi	843241.00	8432.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
163	Construction of Samaj Kendra at Prajapati, Dharavi	843241.00	8432.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
164	Fixing 50 Street Lihgt Between Dharavi Kumbhar Vasti	421621.00	4216.00	9000.00	Class–VIII & Above	590.00	6 Months (including monsoon)
165	Construction of Cement Shed and Coba in front of Samaj Kendra, Dharavi	1264862.00	12649.00	26000.00	Class–VI & Above	590.00	9 Months (including monsoon)
166	Laying Drainage Line and Construction of Toilet at Sadanand Kawali Chawl, Chitale Path in front of Vartak Hall, Bhavani Shankar Road, Dadar	843241.00	8432.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
167	Fixing Ladikaran and Laying Drainage Line at Aptewadi, Gokhale Road, Dadar	843241.00	8432.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
168	Fixing Ladikaran and Laying Drainage Line at Indian Mercantile Building, Ranade Road, Dadar	843241.00	8432.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)

169	Construction of Vyaspith and Beautification Work Near Chinchpokli Chintamani Pratishthan Ashtavinayak Building	987209.00	9872.00	20000.00	Class–VII & Above	590.00	9 Months (including monsoon)
170	Construction of Vyaspith in Open Premises Maidan at Audumber Niwas, Mazgaon	452471.00	4525.00	10000.00	Class–VIII & Above	590.00	6 Months (including monsoon)
171	Laying Drainage Line, Construction of Passage and Fixing Ladikaran at Anand Estate, Kermani Building, N. M. Joshi Marg	1110611.00	11106.00	23000.00	Class–VI & Above	590.00	9 Months (including monsoon)
172	Laying Drainage Line, Construction of Passage and Fixing Ladikaran at Tukaram Khurade Chawl	1003663.00	10037.00	21000.00	Class–VI & Above	590.00	9 Months (including monsoon)
173	Providing and Laying Drainage Line at Agripada B.I.T. Chawl No.20	1151744.00	11517.00	24000.00	Class–VI & Above	590.00	9 Months (including monsoon)
174	Laying Drainage Line and Construction of Passage at B. M. C. Chawl, Agripada	608779.00	6088.00	13000.00	Class–VII & Above	590.00	9 Months (including monsoon)
175	Laying Drainage Line and Fixing Paver Block at Bhajipali Wadi, Mhatarpakhadi	904942.00	9049.00	19000.00	Class–VII & Above	590.00	9 Months (including monsoon)
176	Laying Drainage Line and Fixing Paver Block at Kacchi Lohana Wadi, Mazgaon, Mumbai-10	863808.00	8638.00	18000.00	Class–VII & Above	590.00	9 Months (including monsoon)
177	Providing and Fixing Paver Block at Naya Nagar, Mazgaon	863808.00	8638.00	18000.00	Class–VII & Above	590.00	9 Months (including monsoon)
178	Construction of Drain, Concreting Work and Fixing Paver Block at Building No.6 to Building No.14, Sardar Nagar No.4, Mukundrao Ambedkar Rao, Sion Koliwada	1180538.00	11805.00	24000.00	Class–VI & Above	590.00	9 Months (including monsoon)
179	Construction of Drain, Passage and Laying Water Supply Line at Ekta Mitra Mandal, Jay Maharashtra Nagar, Sion Koliwada	1349186.00	13492.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
180	Construction of Drain, Passage and Laying Water Supply Line at Ganesh Gully, Rawali Hill, Mukundrao Ambedkar Rao, Sion Koliwada	1433510.00	14335.00	29000.00	Class–VI & Above	590.00	9 Months (including monsoon)

181	Construction of Drain, Passage and Laying Water Supply Line at Golden Star Mitra Mandal, Motilal Nehru Nagar, Sion Koliwada	1180538.00	11805.00	24000.00	Class–VI & Above	590.00	9 Months (including monsoon)
182	Construction of Drain, Passage and Laying Water Supply Line at Chawl No.2 in front of Police Chowky, Chandani Agar, Sion Koliwada	1559997.00	15600.00	32000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
183	Construction of Drain, Passage and Laying Water Supply Line at Chawl No.E-21, MHADA Chawl, Kokari Agar, Sion Koliwada	1264862.00	12649.00	26000.00	Class–VI & Above	590.00	9 Months (including monsoon)
184	Construction of Drain, Passage and Laying Water Supply Line at Chawl No.A-49, Kokari Agar, Sion Koliwada	1180538.00	11805.00	24000.00	Class–VI & Above	590.00	9 Months (including monsoon)
185	Construction of Drain, Passage and Laying Water Supply Line at Telgu Padmashali Sangh, Vijay Nagar, Antop Hill, Sion Koliwada	1517835.00	15178.00	31000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
186	Construction of Drain, Passage and Laying Water Supply Line Behind Dutt Navnath Mandir, General Arun Kumar Vaidya Marg, Sion Koliwada, Mumbai	1264862.00	12649.00	26000.00	Class–VI & Above	590.00	9 Months (including monsoon)
187	Construction of Drain, Passage and Laying Water Supply Line at New Almeda Compound Behind Saibaba Mandir, Sion Koliwada	1180538.00	11805.00	24000.00	Class–VI & Above	590.00	9 Months (including monsoon)
188	Construction of Drain, Passage and Laying Water Supply Line at Saibaba Chawl, Beer Abdul Hamid Marg, Sion Koliwada	1264862.00	12649.00	26000.00	Class–VI & Above	590.00	9 Months (including monsoon)
189	Construction of Drain, Passage and Laying Water Supply Line at Sagar Mitra Mandal, Kamraj Nagar, S. M. Road, Sion Koliwada	1349186.00	13492.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
190	Laying Drainage Line, Concreting Work and Laying Water Supply Line in front of Sayyad Ali Mira Datar Dargah, Rajiv Gandhi Nagar, Sion Koliwada	1138376.00	11384.00	23000.00	Class–VI & Above	590.00	9 Months (including monsoon)
191	Laying Drainage Line, Concreting Work and Laying Water Supply Line at Building No.A-5 to A-8 Till, MHADA Colony, Sion Koliwada	1011890.00	10119.00	21000.00	Class–VI & Above	590.00	9 Months (including monsoon)

192	Construction of Drain, Passage and Laying Water Supply Line Behind Kairali Hotel, S. M. Road, Sion Koliwada	1602159.00	16022.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
193	Construction of Drain, Passagea and Laying Water Supply Line in front of Durgamata Mandir, Sangam Nagar, Sion Koliwada	1686483.00	16865.00	34000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
194	Construction of Drain, Passage, Fixing Paver Block and Laying Water Supply Lineat National Welfare Society, Himmat Nagar, Sion Koliwada	1517835.00	15178.00	31000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
195	Construction of Drain, Passagea and Laying Water Supply Line in front of Bhind Yadav House, Din Bandhu Nagar, Beer Abdul Hamid Marg, Sion Koliwada	1433510.00	14335.00	29000.00	Class–VI & Above	590.00	9 Months (including monsoon)
196	Construction of Drain, Passagea and Laying Water Supply Line at Gully No.3 Behind Pradeep Store, Chikhalwadi, Sion Koliwada	1180538.00	11805.00	24000.00	Class–VI & Above	590.00	9 Months (including monsoon)
197	Beautification of Patangan in School at R. M. Bhatt High School, Parel	843241.00	8432.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
198	Construction of Katta for Senior Citizen at Mauli Vani Chawl, Parel	84324.00	843.00	2000.00	Class–VIII & Above	590.00	6 Months (including monsoon)
199	Construction of Sabhagruha Near Building No.29 at Abhyuday Nagar, Kalachowky	421621.00	4216.00	9000.00	Class–VIII & Above	590.00	6 Months (including monsoon)
200	Reconstruction of Samaj Mandir at Gulmohar Building, G. D. Mahajani Path, Shivdi	421621.00	4216.00	9000.00	Class–VIII & Above	590.00	6 Months (including monsoon)
201	Providing Playing New Equipment's Between Maidan at Bindumadha Thakrey Manoranjan Maidan, Lalbaug	843241.00	8432.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
202	Construction of Open Sabhagruha at Vijay Chavan Udyan, Abhyuday Nagar, Kalachowky	421621.00	4216.00	9000.00	Class–VIII & Above	590.00	6 Months (including monsoon)
203	Construction of Drain and Passage Near Neelganga Housing Society, Shankarrao Naram Path, Lower Parel (E)	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
204	Construction of Drain and Passage at Shankarrao Naram Path Near Mienenatai Thakrey Udy, Lower Parel (W)	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)

Sr. No	Stage Desc.	Date of Time period
1	Publishing Date	15.07.2022, 13.00
2	Document sale start	15.07.2022, 13.05
3	Document sale end	29.07.2022, 17.35
4	Bid Submission start	15.07.2022, 13.05
5	Bid Submission end	29.07.2022, 17.35
6	Technical Bid Opening	01.08.2022, 10.00 onward
7	Price Bid Opening	02.08.2022, 10.00 onward

1. The Complete bidding process will be online (e-Tendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <https://mahatenders.gov.in>
MHADA Website –<https://mhada.maharashtra.gov.in>
2. Bidding documents can be loaded on the website <https://mahatenders.gov.in> from **Date 15.07.2022 at 13.05 to Date 29.07.2022 up to 17.35**
3. The payment for Tender Form Fee and Earnest Money Deposit (EMD) must be made online
4. Technical Bids will be opened on **dt.01.08.2022 from 10.00** onwards & Price bids will be opened on **dt.02.08.2022 from 10.00** onwards at the office of the Executive Engineer (City) / M S I B Room no. 539 4th Floor MHADA Kalanagar Bandra (East) Mumbai – 400 051 on web site <http://mahatenders.gov.in>
5. e-Tenderers should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
6. Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer and should submit below documents in addition to regular documents.
 - a) Valid Professional Tax Registration Certificate in form PT/R & PT/E under section (I) & (II) of section 5 of Maharashtra Sales tax on Profession, Trade, Callings and employment Act, 1975, rule 3(2) & 4(4) from the Professional Tax Officer of the concerned District in Maharashtra.
 - b) Abstract of details of Technical Personnel on the rolls of the tenderer. (Information given in Statement no.3)

All above original documents will be verified before acceptance of Tender. E-tender should submit information and scanned copies in pdf format in Technical Envelope as mentioned in Technical Offer.
7. Tenderer should have valid Digital Signature certificate (DSC) obtained from any certifying authority.
8. The Executive Engineer (City) / M.S.I.B, MHADA, Bandra (East), Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
9. e-Tenderer shall refer detailed tender notice regarding Performance Security, Bank Solvency & other documents to be submitted.
10. e-Tenderer should upload GST Registration Certificate of Maharashtra is Necessary.
11. Tender called is based on SSR rate year 2020-21 without GST. GST will be paid on accepted contract value.

12. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then Second lowest (L2) bidder will be asked to submit the revised offer and if L2's offer is below than that of the rate quoted by L1 bidder then offer of 2nd Lowest bidder (L2) will be accepted.
13. Guidelines regarding e-tendering system and submission of bids can be downloaded from website <http://mahatenders.gov.in>, Help **support:1800-307-02232** E-mail– [eproc. support@mahatenders.gov.in](mailto:eproc_support@mahatenders.gov.in).
14. All Taxes such as goods & Service tax (GST), Income tax, Labour cess, & Royalty etc. will be subject to the rates specified in govt. resolutions passed from time to time.

Sd/-
Executive Engineer (City)
M. S I B Board