## **MUMBAI SLUM IMPROVEMENT BOARD**

A REGIONAL UNIT OF

## (MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel No.022-66405484 E-mail- rakeshbgavit@gmail.com

Ref. No. EE/City/MSIB / e-tender / 02 / 2021-22

## e-TENDER NOTICE

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room No. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 from the contractors registered with PWD /MHADA /CPWD / CIDCO / MES / MJP / MIDC / Indian Railway / BPT / MCGM / in the corresponding appropriate class of contractor or any Govt. / Semi Govt. organization.

C.	Name of Works	Estimated and	EMD	Canarita	Dagistastia	Tom 4	Time limit
Sr. No		Estimated cost	E.M.D. 1% of Estimated cost	Security Deposit 2% (1% in the form of FDR and 1% through RA Bills)	Registration (Class) of Contractor	Tender Price including 12% GST in Rs.	Time limit for completion of work
1	Beautification of Premises at 149/151, J. S. S. Road, Girgaon (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
2	Providing and Laying Drainage Line and Fixing Shahbad Ladi and Laying P. V. C. Line at 168, Pragati Building, Shivdas Chapsi Marg, Noorbaug, Mazgaon (DPDC) (MLC)	1045296.00	10453.00	20906.00	Class– VI & Above	560.00	9 Months (including monsoon)
3	Providing and Laying New Drainage Line at 195, Gaiwadi, Girgaon, Mumbai (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
4	Beautification of Premises at 50, Walkeshwar Road, Mumbai (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
5	Beautification of Premises at 56, Reej Road, Walkeshwar, Mumbai (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
6	Construction of Toilet and Providing and Laying Drainage Line at 58, Arya Mane Building, Chandanwadi (DPDC) (MLC)	696864.00	6969.00	13938.00	Class– VII & Above	560.00	9 Months (including monsoon)
7	Providing and Fixing Chekers Ladi and Laying Drainage Line at Ajanta Building, Walkeshwar Road (DPDC) (MLC)	1045296.00	10453.00	20906.00	Class– VI & Above	560.00	9 Months (including monsoon)

8	Providing and Laying Water Supply Line and Fixing Ladikaran at Ambedkar Nagar, Colaba (DPDC) (MLC)	1306620.00	13066.00	26132.00	Class– VI & Above	560.00	9 Months (including monsoon)
9	Providing and Laying New Drainage Line and Construction of Passage at A 5 Building, Tardeo, Mumbai (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
10	Beautification Work at Kala Niketan, Bhu. De. Road (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
11	Beautification of Premises at Katraj Compound, Gaiwadi, Girgaon, Mumbai (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
12	Providing and Laying Drainage Line and Construction of Passage and Laying Water Supply Pipe Line at Krushna Nagar, Parel (DPDC) (MLC)	1742160.00	17422.00	34844.00	Class– V-A & Above	560.00	12 Months (including monsoon)
13	Providing and Fixing Chukers Ladi Between Studyroom at Khetwadi, Bank Road (DPDC) (MLC)	696864.00	6969.00	13938.00	Class– VII & Above	560.00	9 Months (including monsoon)
14	Construction of Padpath Near Girgaon Building, Tilak Nagar, S. V. P. Road (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
15	Providing and Laying Drainage Line and Fixing Polish Ladi at Chunam Lane, Lamington Road (DPDC) (MLC)	522648.00	5226.00	10452.00	Class– VII & Above	560.00	9 Months (including monsoon)
16	Providing and Laying Drainage Line and Construction of Passage at Shatriya Dnyani Sabha, Dr. Rajaram Roy Road, Grigaon (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
17	Providing and Laying Drainage Line and Fixing Shahbad Ladi at Jadhavji Jethabhai Building, Mugbhat Lane, Girgaon (DPDC) (MLC)	696864.00	6969.00	13938.00	Class– VII & Above	560.00	9 Months (including monsoon)
18	Construction of Drain and Passage and Fixing Water Tank at Jalan House, Shitalbaug, Walkeshwar Road (DPDC) (MLC)	871080.00	8711.00	17422.00	Class– VII & Above	560.00	9 Months (including monsoon)

	D 11 17 1 5 1	071000.00	0711 00	17.400.00	C1	<b>F</b> <0.00	0.14
19	Providing and Laying Drainage Line and Fixing Ladikaran Between Housegully at J. S. S Road Near Shivsena Shakha, Chira Bazar (DPDC) (MLC)	871080.00	8711.00	17422.00	Class– VII & Above	560.00	9 Months (including monsoon)
20	Providing and Laying Drainage Line and Fixing Ladikaran and PVC Pipe at Dr. Babasaheb Jaykar Marg, Thakurdwar (DPDC) (MLC)	696864.00	6969.00	13938.00	Class– VII & Above	560.00	9 Months (including monsoon)
21	Providing and Laying New Drainage Line and Construction of Passage at New Jayfal Wadi, Forjet Hill, Tardeo (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
22	Providing and Laying Drainage Line and Fixing Kota Ladi at Prabhu Gully, Chirabazar (DPDC) (MLC)	1045296.00	10453.00	20906.00	Class– VI & Above	560.00	9 Months (including monsoon)
23	Providing and Fixing Polish Ladi and Replace Patre for Samajmandir at Babdev Mandir, Koliwadi, Sitaram Poddar Marg (DPDC) (MLC)	871080.00	8711.00	17422.00	Class– VII & Above	560.00	9 Months (including monsoon)
24	Beautification of Premises at Bhagvandas Chawl, Dongarasi Road, Walkeshwar (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
25	Providing and Fixing Chequered Ladi and Laying Drainage Line and PVC Pipe Line at Bharat Nagar, Worli (DPDC) (MLC)	1045296.00	10453.00	20906.00	Class– VI & Above	560.00	9 Months (including monsoon)
26	Construction of Padpath Near Mahalaxmi Mandir, Banganga Road, Walkeshwar (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
27	Developing of Road at Yojna Kalpana Building, S. V. P. Road, Girgaon (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
28	Providing and Laying New Drainage Line and Construction of Passage at Rachana Building, Navi Chikhalwadi, Grant Road (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
29	Providing and Laying New Drainage Line and Construction of Passage at Shastri Hall, Javji Dadaji Marg (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)

30	Providing and Laying New Drainage Line and Construction of Passage at Shivaji Nagar, Darabshah Lane, Nepean Sea Road (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
31	Providing and Laying New Drainage Line and Construction of Passage at Sagar Nagar, Banganga Road, Walkeshwar (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
32	Providing and Laying New Drainage Line and Construction of Passage at Simla Nagar, Nepean sea Road (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
33	Beautification of Premises at Sudha Building, Patel Compound, Nepean Sea Road (DPDC) (Malbar Hill)	435540.00	4355.00	8710.00	Class– VIII & Above	560.00	6 Months (including monsoon)
34	Beautification in Premises at Dubhash Lane, V. P. Road, Girgaon (DPDC) (Malbar Hill)	871080.00	8711.00	17422.00	Class– VII & Above	560.00	9 Months (including monsoon)
35	Beautification of Sthal Near Entrance Gate at Maniyar Building, Tardeo (DPDC) (Malbar Hill)	871080.00	8711.00	17422.00	Class– VII & Above	560.00	9 Months (including monsoon)

Sr. No	Stage Desc.	Date of Time period
1	Publishing Date	16.04.2021, 10.00
2	Document sale start	16.04.2021, 10.05
3	Document sale end	30.04.2021, 17.35
4	Bid Submission start	16.04.2021, 10.05
5	Bid Submission end	30.04.2021, 17.35
6	Technical Bid Opening	03.05.2021, 17.35 onward
7	Price Bid Opening	04.05.2021, 17.35 onward

- The Complete bidding process will be online (e-Tendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <a href="https://mahatenders.gov.in">https://mahatenders.gov.in</a>
   MHADA Website –https://mhada.maharashtra.gov.in
- 2. Bidding documents can be loaded on the website <a href="https://mahatenders.gov.in">https://mahatenders.gov.in</a> from Date 16.04.2021 at 10.05 to Date 30.04.2021 up to 17.35
- 3. The payment for Tender Form Fee and Earnest Money Deposit (EMD) must be made online
- 4. Technical Bids will be opened on **dt.03.05.2021 from 17.35** onwards & Price bids will be opened on **dt.04.05.2021 from 17.35** onwards at the office of the Executive Engineer (City) / M S I B Room no. 539 4th Floor MHADA Kalanagar Bandra (East) Mumbai 400 051 on web site <a href="http://mahatenders.gov.in">http://mahatenders.gov.in</a>

- 5. e-Tenderers should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
- 6. e-Tenderer should submit information and scanned copies in pdf format in Technical Envelope as mentioned in Technical Offer.
- 7. e-Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained from any certifying authority.
- 8. The Executive Engineer (City) / M.S.I. Board MHADA Kalanagar Bandra (East) Mumbai 51 reserves the right to accept or reject any or all tenders without assigning any reason.
- 9. e-Tenderer shall refer detailed tender notice regarding Performance Security & other documents to be submitted.
- 10. e-Tender should upload GST Registration Certificate.
- 11. Tender Called is based on SSR rate year 2017-18 without GST. GST will be paid on accepted contract value.
- 12. Guidelines regarding e-tendering system and submission of bids can be download from website http://mahatenders.gov.in, Help support: 1800-307-02232 E-Mail <a href="mailto:eproc.support@maharashtra.gov.in">eproc.support@maharashtra.gov.in</a>
- 13. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then L-2 (2nd Lowest) bidder will be asked and if L-2 is agree to carryout the work below % than L-1 quoted rate then his offer will be accepted. For more information please refer detail Tender notice.

Sd/-Executive Engineer (City) M. S I B Board