

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel no. – 022-66405484 E-mail – rakeshbgavit@gmail.com

Ref n o. EE/City/MSIB / e-tender/ Labour Soc. / 30 / 2021-22

e-TENDER NOTICE for Labour Co-op. Society registered under DDR Mumbai Suburban District

Digitally Signed & unconditional online Tender in form "B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room no. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 for the various work from the Labour Co-Op. Society registered under appropriate class with DDR Mumbai Suburban District

e-Tender No.	Name of Works	Estimated Cost. Rs.	Security Deposit 1% of Estimated cost Rs. (50% initially & 50% through bill)	Registration (Class) of L.C.S. under Deputy District Register	Tender Price including 12% GST in Rs.	Time limit for completion of work
1	Construction of Drain and Passage at Nagbaba Nagar, Vashinaka (NDVSY) (Mumbai South Central)	1393728.00	13937.00	Class-B and above	560.00	9 Months (including monsoon)
2	Construction of Drain and Passage at Vishnu Nagar, L. U. Gadkari Marg, Chembur (NDVSY) (Mumbai South Central)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
3	Construction of Drain, Fixing Ladikaran and Passage at P. L. Lokhande Marg, Govandi (NDVSY) (Mumbai South Central)	1567944.00	15679.00	Class-A and above	560.00	12 Months (including monsoon)
4	Construction of Drain, Fixing Ladikaran and Passage at Suman Nagar, Chembur (NDVSY) (Mumbai South Central)	1306620.00	13066.00	Class-B and above	560.00	9 Months (including monsoon)
5	Construction of Drain and Passage at Bharat Nagar, Vashinaka (NDVSY) (Mumbai South Central)	1916376.00	19164.00	Class-A and above	560.00	12 Months (including monsoon)
6	Construction of Drain, Fixing Ladikaran and Passage at M. M. R. D. A. Colony, Vashinaka, Chembur (NDVSY) (Mumbai South Central)	1393728.00	13937.00	Class-B and above	560.00	9 Months (including monsoon)
7	Construction of Drain, Fixing Ladikaran and Passage at Sidhartha Colony, Chembur (NDVSY) (Mumbai South Central)	1655052.00	16551.00	Class-A and above	560.00	12 Months (including monsoon)

8	Construction of Drain, Fixing Ladikaran and Passage at Maharashtra Nagar, Mankhurd (NDVSY) (Mumbai South Central)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
9	Construction of Drain, Fixing Ladikaran and Passage at Tata Nagar, Govandi (NDVSY) (Mumbai South Central)	1567944.00	15679.00	Class-A and above	560.00	12 Months (including monsoon)
10	Construction of Drain, Fixing Ladikaran and Passage at Indira Nagar, Vashinaka (NDVSY) (Mumbai South Central)	1829268.00	18293.00	Class-A and above	560.00	12 Months (including monsoon)
11	Construction of Drain, Fixing Ladikaran and Passage at Mukund Nagar, P. L. Lokhande Marg, Chembur (NDVSY) (Mumbai South Central)	1567944.00	15679.00	Class-A and above	560.00	12 Months (including monsoon)
12	Construction of Drain, Fixing Ladikaran and Passage at Panjrapole, Chembur (NDVSY) (Mumbai South Central)	1916376.00	19164.00	Class-A and above	560.00	12 Months (including monsoon)
13	Construction of Drain, Fixing Ladikaran and Passage at Prayag Nagar, Vashinaka (NDVSY) (Mumbai South Central)	1567944.00	15679.00	Class-A and above	560.00	12 Months (including monsoon)
14	Construction of Drain, Fixing Ladikaran and Passage at Ashok Nagar, Chembur (NDVSY) (Mumbai South Central)	1655052.00	16551.00	Class-A and above	560.00	12 Months (including monsoon)
15	Construction of Drain, Fixing Ladikaran and Passage at Mahatma Phule Nagar, Mankhurd (NDVSY) (Mumbai South Central)	1393728.00	13937.00	Class-B and above	560.00	9 Months (including monsoon)
16	Construction of Drain, Fixing Ladikaran and Passage at Sahyadri Nagar, Chembur (NDVSY) (Mumbai South Central)	1916376.00	19164.00	Class-A and above	560.00	12 Months (including monsoon)
17	Providing and Fixing Benches, Construction of Drain and Passage at Ayoudhya Nagar, Vashinaka (Beautification) (Mumbai South Central)	1567944.00	15679.00	Class-A and above	560.00	12 Months (including monsoon)
18	Providing and Fixing Benches, Construction of Drain and Passage at Deonar, Sector-2, M. T. Marg, Govandi (W) (Beautification) (Mumbai South Central)	1567944.00	15679.00	Class-A and above	560.00	12 Months (including monsoon)
19	Construction of Drain and Passage at Subhash Nagar, Chembur (Beautification) (Mumbai South Central)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)

20	Construction of Drain and Passage at New R. N. A. Vasahat, R. C. Marg, Chembur (Beautification) (Mumbai South Central)	1916376.00	19164.00	Class-A and above	560.00	12 Months (including monsoon)
21	Construction of Drain and Passage at Ashok Nagar, Vashinaka (Beautification) (Mumbai South Central)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
22	Construction of Drain and Passage at Shastri Nagar, R. C. Marg, Chembur (Beautification) (Mumbai South Central)	1567944.00	15679.00	Class-A and above	560.00	12 Months (including monsoon)
23	Construction of Drain and Passage at Nagababa Nagar, Vashinaka, Chembur (Beautification) (Mumbai South Central)	1916376.00	19164.00	Class-A and above	560.00	12 Months (including monsoon)
24	Providing and Fixing Benches, Construction of Drain and Passage at Subhash Nagar, Chembur (Beautification) (Mumbai South Central)	1480836.00	14808.00	Class-B and above	560.00	9 Months (including monsoon)
25	Construction of Drain and Passage at Shivaji Nagar, Vashinaka (Beautification) (Mumbai South Central)	1567944.00	15679.00	Class-A and above	560.00	12 Months (including monsoon)
26	Construction of Drain and Passage at Suman Nagar, Chembur (Beautification) (Mumbai South Central)	1655052.00	16551.00	Class-A and above	560.00	12 Months (including monsoon)
27	Construction of Drain and Passage at Vashinaka, N. G. Acharya Marg, Chembur (Beautification) (Mumbai South Central)	1480836.00	14808.00	Class-B and above	560.00	9 Months (including monsoon)
28	Construction of Drain and Passage at M. M. R. D. A. Colony, Vashinaka (Beautification) (Mumbai South Central)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
29	Construction of Drain and Passage at Aniv Gaon, Vashinaka, Chembur (Beautification) (Mumbai South Central)	1829268.00	18293.00	Class-A and above	560.00	12 Months (including monsoon)
30	Providing and Fixing Benches Various Places at 172 Anushakti Nagar, Constituency (Beautification) (Mumbai South Central)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)
31	Providing and Fixing Benches Various Places at 173 Chembur, Constituency (Beautification) (Mumbai South Central)	1742160.00	17422.00	Class-A and above	560.00	12 Months (including monsoon)

32	Construction of Drain and Passage and Beautification for Verious at Ashok Nagar, Chembur (Beautification) (Mumbai South Central)	1132404.00	11324.00	Class-B and above	560.00	9 Months (including monsoon)
33	Providing and Fixing Ladikaran, Construction of Drain, Laying Water Supply Line and Construction of Passage at Maharashtra Nagar, Mankhurd (MPSSVY) (Mumbai South Central)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
34	Providing and Fixing Benches at 172 Anushakti Nagar Constituency (MPSSVY) (Mumbai South Central)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
35	Providing and Fixing Benches at 173 Chembur Constituency (MPSSVY) (Mumbai South Central)	2177700.00	21777.00	Class-A and above	560.00	12 Months (including monsoon)
36	Providing and Fixing Ladikaran, Construction of Drain, Laying Water Supply Line and Construction of Passage at Aanik Gaon, Vashinaka (MPSSVY) (Mumbai South Central)	1916376.00	19164.00	Class-A and above	560.00	12 Months (including monsoon)
37	Providing and Fixing Ladikaran, Construction of Drain, Laying Water Supply Line and Construction of Passage at Mahatma Phule Nagar, Mankhurd (MPSSVY) (Mumbai South Central)	2090592.00	20906.00	Class-A and above	560.00	12 Months (including monsoon)
38	Construction of Drain and Passage at Vishnu Nagar, Vashinaka (MPSSVY) (Mumbai South Central)	1393728.00	13937.00	Class-B and above	560.00	9 Months (including monsoon)

Sr. No	Stage Desc.	Date of Time period
1	Publishing Date	22.09.2021, 10.00
2	Document sale start	22.09.2021, 10.05
3	Document sale end	06.10.2021, 17.35
4	Bid Submission start	22.09.2021, 10.05
5	Bid Submission end	06.10.2021, 17.35
6	Technical Bid Opening	07.10.2021, 17.35 onward
7	Price Bid Opening	08.10.2021, 17.35 onward

1. The Complete bidding process will be online (etendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <http://mahatenders.gov.in> MHADA Website – <http://mhada.maharashtra.gov.in>

2. Bidding documents can be loaded on the website <http://mahatenders.gov.in> from Date **22.09.2021** at **10.05** to Date **06.10.2021** upto **17.35**.
3. The payment for Tender Form Fee must be made online
4. Technical bids will be opened on **07.10.2021, 17.35** onward & Price bids will be Opened on **08.10.2021, 10.00** onward at the office of the Executive Engineer (City)/MSIB Room no. 539 4th floor Mhada Kalanagar Bandra (East) Mumbai-400051 on web site <http://mahatenders.gov.in>
5. e-Tenderer should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
6. e-Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer.
7. e-Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained from any certifying authority.
8. The Executive Engineer (City) / M.S.I.B MHADA Bandra (East) Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
9. e-Tenderer shall refer detailed tender notice regarding Performance Security & other documents to be submitted.
10. e-Tender should upload GST Registration Certificate.
11. Tender called is based on SSR rate year 2017-18 Without GST. GST will be paid on accepted contract value.
12. Intending Bidders shall have to comply with the contents of G.R. No. **सीएटी-०१/२०१५/प्र.क्र.२०/ईमा.२ Dt. २४/०४/२०१५**
13. Guidelines regarding e-tendering system and submission of bids can be download from website <http://mahatenders.gov.in>, Help support : 1800-307-02232 **E-Mail – eprocsupport@maharashtra.gov.in**
14. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then L-2 (2nd Lowest) bidder will be asked and if L-2 is agree to carryout the work below % than L-1 quoted rate then his offer will be accepted. For more information please refer detail Tender notice.

Sd/-
Executive Engineer (City)
M. S I B Board