

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel no. – 022-66405484 E-mail – rakeshbgavit@gmail.com

Ref n o. EE/City/MSIB / e-tender/Labour Soc. / 40 / 2021-22

e-TENDER NOTICE for Labour Co-op. Society registered under DDR Mumbai City District (City) and Mumbai Suburban District

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room no. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 for the various work from the Labour Co-Op. Society registered under appropriate class with DDR Mumbai City District (City) / Mumbai Suburban District

e-Tender No.	Name of Works	Estimated Cost. Rs.	Security Deposit 1% of Estimated cost Rs. (50% initially & 50% through bill)	Registration (Class) of L.C.S. under Deputy District Register	Tender Price including 12% GST in Rs.	Time limit for completion of work
1	Providing and Laying Drainage Line and Construction of Passage at Ambedkar Nagar, Cuffe Parade, Colaba (MPSSVY) (MLC)	1567944.00	16000.00	Class-A and above	590.00	12 Months (Including monsoon)
2	Construction of Drain and Passage Near Omkar Mitra Mandal, Geeta Nagar, Colaba (MPSSVY) (MLC)	871080.00	9000.00	Class-B and above	590.00	9 Months (Including monsoon)
3	Fixing Rough Ladikaran and Construction of Drain Near Colaba Market, Hanuman Mandir (MPSSVY) (MLC)	871080.00	9000.00	Class-B and above	590.00	9 Months (Including monsoon)
4	Construction of Drain and Passage at Shivshakti Nagar, Garib Janta Nagar, Colaba (MPSSVY) (MLC)	871080.00	9000.00	Class-B and above	590.00	9 Months (Including monsoon)
5	Construction of Drain and Passage at Macchimar Nagar No.5, Kai. Prakash Pethe Marg, Garden Colaba (MPSSVY) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)
6	Providing and Laying Drainage Line and Construction of Passage at 8 Acharya Building, Dhobhiwadi, Thakurdwar Road, Mumbai-02 (MPSSVY) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)
7	Construction of Drain and Passage Near Transit Camp, Ambedkar Nagar, Colaba (MPSSVY) (MLC)	871080.00	9000.00	Class-B and above	590.00	9 Months (Including monsoon)

8	Construction of Drain and Passage at New Dhobhi Ghat, Cuffe Parade, Colaba (MPSSVY) (MLC)	871080.00	9000.00	Class-B and above	590.00	9 Months (Including monsoon)
9	Construction of Drain and Passage at Macchimar Nagar No.2, Bandarkar Chowk, Colaba (MPSSVY) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)
10	Construction of Drain and Passage at Milind Mitra Mandal Behind Backbay Bus Depo, Colaba (MPSSVY) (MLC)	871080.00	9000.00	Class-B and above	590.00	9 Months (Including monsoon)
11	Providing and Laying Drainage Line and Construction of Passage at Bhai Bandarkar Chowk (MPSSVY) (MLC)	2177700.00	22000.00	Class-A and above	590.00	12 Months (Including monsoon)
12	Construction of Drain and Passage at M. P. Marg, Cuffe Parade, Colaba and Macchimar Nagar No.1, Bhai Bandarkar Chowk, Colaba (MPSSVY) (MLC)	1480836.00	15000.00	Class-B and above	590.00	9 Months (Including monsoon)
13	Providing and Laying Drainage Line and Construction of Passage at Captain Prakash Pethe Marg Near Devi Mandir (MPSSVY) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)
14	Construction of Drain and Passage at Shivshrushti Nagar, Captain Prakash Pethe Marg, Colaba (MPSSVY) (MLC)	2177700.00	22000.00	Class-A and above	590.00	12 Months (Including monsoon)
15	Providing and Laying Water Supply Line Near Backbay Bus Depo, Dr. Babasaheb Ambedkar Nagar, Colaba (MPSSVY) (MLC)	2177700.00	22000.00	Class-A and above	590.00	12 Months (Including monsoon)
16	Providing and Fixing Rough Ladikaran and Construction of Drain at Bharatratna Dr. Babasaheb Ambedkar Nagar, Colaba (MPSSVY) (MLC)	2177700.00	22000.00	Class-A and above	590.00	12 Months (Including monsoon)
17	Construction of Drain and Passage at Ganesh Murty Part-1, Cpt. Prakash Pethe Marg, Colaba (MPSSVY) (MLC)	1306620.00	14000.00	Class-B and above	590.00	9 Months (Including monsoon)
18	Construction of Drain and Passage at Shivshastri Nagar, Cpt. Prakash Pethe Marg, Colaba (MPSSVY) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)
19	Providing and Laying Drainage Line and Construction of Passage at Ganesh Murty Part-3, G. M. Marg, Colaba (MPSSVY) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)

20	Providing and Laying Water Supply Line at Punarvasit Ambedkar Nagar Behind Metro Sai, Colaba (MPSSVY) (MLC)	871080.00	9000.00	Class-B and above	590.00	9 Months (Including monsoon)
21	Providing and Laying Water Supply Line and Construction of Passage at Dr. Babasaheb Ambedkar Nagar, Wasvani Marg, Colaba (MPSSVY) (MLC)	2177700.00	22000.00	Class-A and above	590.00	12 Months (Including monsoon)
22	Construction of Drain and Passage at Budha Mitra Mandal, Wasvani Marg, Colaba (MPSSVY) (MLC)	871080.00	9000.00	Class-B and above	590.00	9 Months (Including monsoon)
23	Construction of Drain and Passage at Shivshakti Nagar, Cpt. Prakash Pethe Marg, Colaba (MPSSVY) (MLC)	871080.00	9000.00	Class-B and above	590.00	9 Months (Including monsoon)
24	Providing and Laying Drainage Line and Construction of Passage at Geeta Nagar Near Colaba Entrance Gate, House Gully, Colaba (MPSSVY) (MLC)	2177700.00	22000.00	Class-A and above	590.00	12 Months (Including monsoon)
25	Construction of Drain and Passage at Macchimar Colony in front of Badhwar Park Near Sai Mandir, Colaba (MPSSVY) (MLC)	2177700.00	22000.00	Class-A and above	590.00	12 Months (Including monsoon)
26	Construction of Drain and Passage at New Dhobhi Ghat, Cpt. Prakash Pethe Marg, Colaba (MPSSVY) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)
27	Construction of Drain and Passage at Mahila Seva Sangh, Backbay Depo, Colaba (MPSSVY) (MLC)	871080.00	9000.00	Class-B and above	590.00	9 Months (Including monsoon)
28	Construction of Drain and Passage at Phule Nagar, Capt. Prakash Pethe Marg, Colaba (MPSSVY) (MLC)	871080.00	9000.00	Class-B and above	590.00	9 Months (Including monsoon)
29	Construction of Drain and Passage at Sant Gadage Maharaj Chowk, Jyotiba Nagar, Colaba (MPSSVY) (MLC)	2177700.00	22000.00	Class-A and above	590.00	12 Months (Including monsoon)
30	Replacement of Water Supply Line Near Balwadi at Bharatratna Dr. Babasaheb Ambedkar Nagar, Colaba (NDVSY) (MLC)	871080.00	9000.00	Class-B and above	590.00	9 Months (Including monsoon)
31	Construction of Passage at Shivshastri Macchimar Nagar-5, Cpt. Prakash Pethe Marg, Colaba (NDVSY) (MLC)	1306620.00	14000.00	Class-B and above	590.00	9 Months (Including monsoon)
32	Replacement of Drainage Line and Construction of Passage Between House Gully Near Entrance Gate at Geeta Nagar, Colaba (NDVSY) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)

33	Replacement of Water Supply Line Near Welfare Centre at Buddha Mitra Mandal, Wasvani Marg, Colaba (NDVSY) (MLC)	871080.00	9000.00	Class-B and above	590.00	9 Months (Including monsoon)
34	Construction of Drain and Passage Near Mandir at Shivshakti Nagar, Prakash Pethe Marg, Colaba (NDVSY) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)
35	Construction of Drain and Passage at Bhim Nagar, Bhoiwada, Mumbai (NDVSY) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)
36	Construction of Drain and Passage in front of Badhwar Park, Colaba (NDVSY) (MLC)	2177700.00	22000.00	Class-A and above	590.00	12 Months (Including monsoon)
37	Construction of Drain and Passage at Bhim Nagar, Jerbai Wadiya Road, Shivdi (NDVSY) (MLC)	871080.00	9000.00	Class-B and above	590.00	9 Months (Including monsoon)
38	Construction of Drain and Passage at Gautam Nagar, Dadasaheb Falke Road, Dadar (NDVSY) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)
39	Construction of Drain and Passage at Municipal Chawl, Shivdi (NDVSY) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)
40	Providing and Laying Water Supply Line at Gautam Nagar, Dadasahab Falke Road, Dadar (NDVSY) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)
41	Construction of Drain and Passage at Macchimar Nagar No.5 Near Buddha Vihar, Colaba (NDVSY) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)
42	Providing and Fixing Ladikaran Near Khar Devi Mandir in front of Badhwar Park, Colaba (MLC-LAD) (MLC)	1306620.00	14000.00	Class-B and above	590.00	9 Months (Including monsoon)
43	Seating Arrangement and Beautification Work at Geeta Nagar, Navy Nagar, Colaba (MLC-LAD) (MLC)	1045296.00	11000.00	Class-B and above	590.00	9 Months (Including monsoon)
44	Construction of Drain and Passage at Zhawbawadi, Chira Bazar, Mumbai-02 (MLC-LAD) (MLC)	1045296.00	11000.00	Class-B and above	590.00	9 Months (Including monsoon)
45	Construction of Drain and Passage at Bhajiwala Gully, Ambedkar Nagar, Colaba (MLC-LAD) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)

46	Providing and Laying Water Pipe Line, Pump and Fixing Ladikaran at Dhobhighat, Ambedkar Nagar, Colaba (MLC-LAD) (MLC)	1306620.00	14000.00	Class-B and above	590.00	9 Months (Including monsoon)
47	Construction of Drain and Passage Near Hanuman Mandir, Masjid Bunder (MLC-LAD) (MLC)	1567944.00	16000.00	Class-A and above	590.00	12 Months (Including monsoon)
48	Providing and Fixing Benches for Seating and Beautification Work at Azhad Nagar, Sunder Nagar, Colaba (MLC-LAD) (MLC)	1742160.00	18000.00	Class-A and above	590.00	12 Months (Including monsoon)
49	Construction of Drain and Passage at Fanaswadi, Chirabazar, Mumbai-2 (MLC-LAD) (MLC)	1306620.00	14000.00	Class-B and above	590.00	9 Months (Including monsoon)
50	Construction of Drain and Passage at Gaikwad Nagar, Sion Koliwada, Sion Mumbai (DPDC) (MLC)	1567944.00	16000.00	Class-A and above	590.00	12 Months (Including monsoon)

Sr. No	Stage Desc.	Date of Time period
1	Publishing Date	29.12.2021, 10.00
2	Document sale start	29.12.2021, 10.05
3	Document sale end	12.01.2022, 17.35
4	Bid Submission start	29.12.2021, 10.05
5	Bid Submission end	12.01.2022, 17.35
6	Technical Bid Opening	13.01.2022, 17.35 onward
7	Price Bid Opening	14.01.2022, 17.35 onward

- The Complete bidding process will be online (etendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <http://mahatenders.gov.in> MHADA Website – <http://mhada.maharashtra.gov.in>
- Bidding documents can be loaded on the website <http://mahatenders.gov.in> from Date **29.12.2021** at **10.05** to Date **12.01.2022** upto **17.35**.
- The payment for Tender Form Fee must be made online
- Technical bids will be opened on **13.01.2022, 17.35** onward & Price bids will be Opened on **14.01.2022, 17.35** onward at the office of the Executive Engineer (City)/MSIB Room no. 539 4th floor Mhada Kalanagar Bandra (East) Mumbai-400051 on web site <http://mahatenders.gov.in>
- e-Tenderer should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
- e-Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer.
- e-Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained from any certifying authority.
- The Executive Engineer (City) / M.S.I.B MHADA Bandra (East) Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
- e-Tenderer shall refer detailed tender notice regarding Performance Security & other documents to be submitted.

10. e-Tender should upload GST Registration Certificate.
11. Tender called is based on SSR rate year 2017-18 Without GST. GST will be paid on accepted contract value.
12. Intending Bidders shall have to comply with the contents of G.R. No. सीएटी-०१/२०१५/प्र.क्र. २०/ ईमा. २ Dt. २४/०४/२०१५
13. Guidelines regarding e-tendering system and submission of bids can be download from website <http://mahatenders.gov.in>, Help support : 1800-307-02232 **E-Mail – eproc.support@maharashtra.gov.in**
14. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then L-2 (2nd Lowest) bidder will be asked and if L-2 is agree to carryout the work below % than L-1 quoted rate then his offer will be accepted. For more information please refer detail Tender notice.

Sd/-
Executive Engineer (City)
M. S I B Board