

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel no. – 022-66405484 E-mail – rakeshbgavit@gmail.com

Ref n o. EE/City/MSIB / e-tender/Labour Soc. / 57 / 2021-22

e-TENDER NOTICE for Labour Co-op. Society registered under DDR Mumbai City District (City) and Mumbai Suburban District

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room no. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 for the various work from the Labour Co-Op. Society registered under appropriate class with DDR Mumbai City District (City) / Mumbai Suburban District

| e-Tender No. | Name of Works | Estimated Cost. Rs. | Security Deposit 1% of Estimated cost Rs. (50% initially & 50% through bill) | Registration (Class) of L.C.S. under Deputy District Register | Tender Price including 18% GST in Rs. | Time limit for completion of work |
|--------------|--|---------------------|--|---|---------------------------------------|-----------------------------------|
| 1 | Construction of Drain and Passage at Ambedkar Nagar Near House of Amol, Colaba (DPDC) | 1719064.00 | 18000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 2 | Construction of Drain, Laying Water Supply Line at Ambedkar Nagar, Sardar Nagar No.1, Sion Koliwada (DPDC) (Sion Koliwada) | 356092.00 | 4000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 3 | Construction of Drain and Passage at Azhad Gully, Chunabhatti (DPDC) | 1882784.00 | 19000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 4 | Construction of Drain, Fixing Ladikaran at Azhad Nagari, Shri. Javed, Cuffe Parade, Colaba (DPDC) | 1719064.00 | 18000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 5 | Construction of Drain and Passage and Laying Water Supply Line at Indira Nagar Near Dairy, Sion Koliwada (DPDC) (Sion Koliwada) | 810416.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 6 | Providing and Fixing Ladikaran, Construction of Drain and Passage at S. M. D. Road Near United Association, Antop Hill, Sion Koliwada (DPDC) (Sion Koliwada) | 810416.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 7 | Construction of Drain and Fixing Ladikaran at Kamraj Nagar in front of Annadan Mandir, Sion Koliwada (DPDC) | 1964645.00 | 20000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |

| | | | | | | |
|----|--|------------|----------|-------------------|--------|-------------------------------|
| 8 | Providing and Fixing Ladikaran, Construction of Drain and Passage at Kamraj Nagar Behind Rajendra Devendra House, Sion Koliwada (DPDC) (Sion Koliwada) | 806323.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 9 | Providing and Fixing Ladikaran, Construction of Drain and Passage at Kokari Agar Behind Shankar Mandir, Sion Koliwada (DPDC) (Sion Koliwada) | 802230.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 10 | Fixing Ladikaran, Construction of Drain and Passage at Ganesh Nagar Near Sangharsha Mitra Mandal, Sion Koliwada (DPDC) (Sion Koliwada) | 810416.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 11 | Construction of Drain and Fixing Ladikaran at Geeta Nagar, Tufan Mitra Mandal, Cuffe Parade, Colaba (DPDC) | 818602.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 12 | Fixing Ladikaran, Construction of Drain and Passage in front of Gulshane Bagdad Masjid, Bhartiya Kamla Nagar, Antop Hill, Sion Koliwada (DPDC) (Sion Koliwada) | 810416.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 13 | Construction of Drain and Passage and Laying Water Supply Line at Chikhalwadi Near Toilet, Sion Koliwada (DPDC) (Sion Koliwada) | 785858.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 14 | Construction of Drain and Passage and Laying Water Supply Line at Jay Maharashtra Nagar, Salt Pan Road, Sion Koliwada, Mumbai (DPDC) (Sion Koliwada) | 810416.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 15 | Construction of Drain and Passage at Old Ambedkar Nagar, Gully No.27, Cuffe Parade, Colaba (DPDC) | 1596274.00 | 16000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 16 | Construction of Drain and Passage at Daryasagar Building, Cuffe Parade, Colaba (DPDC) | 1964645.00 | 20000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 17 | Construction of Drain and Passage at Dharavi Kannad Chawl (DPDC) | 1841854.00 | 19000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 18 | Providing and Laying Water Supply Line, Construction of Drain and Passage at Dharavi Kala Killa (DPDC) | 818602.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |

| | | | | | | |
|----|--|------------|----------|-------------------|--------|-------------------------------|
| 19 | Providing and Laying Water Supply Line and Fixing Shahabad Ladi at Dharavi Bharat Nagar (DPDC) | 818602.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 20 | Providing and Fixing Ladikaran, Construction of Drain and Passage at Naik Nagar Behind Church, Sion Koliwada (DPDC) (Sion Koliwada) | 814509.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 21 | Providing and Fixing Ladikaran at Nityanand Chawl, Anna Nagar, Kumbharwada, Dharavi (DPDC) | 1800924.00 | 19000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 22 | Construction of Drain and Passage and Laying Water Supply Line Behind Noora Bazar, Antop Hill, Sion Koliwada (DPDC) (Sion Koliwada) | 810416.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 23 | Providing and Fixing Ladikaran, Construction of Drain and Passage at Nehru Nagar, New 90 Feet Road Near Toilet, Sion Koliwada (DPDC) (Sion Koliwada) | 777672.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 24 | Construction of Drain and Passage and Concreting Work at Panchsheel Nagar No.2, Pratiksha Nagar, Sion Koliwada (DPDC) (Sion Koliwada) | 802230.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 25 | Construction of Drain and Passage and Laying Water Supply Line at Panchasheel Nagar, Pipe Line, Pratiksha Nagar, Sion Koliwada (DPDC) (Sion Koliwada) | 814509.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 26 | Construction of Drain and Passage at Prem Nagar, Haddi Gully, Dharavi (DPDC) | 1882784.00 | 19000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 27 | Construction of Drain and Passage and Laying Water Supply Line at Bangali Pura, Mahatma Gandhi Nagar, Antop Hill, Sion Koliwada (DPDC) (Sion Koliwada) | 802230.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 28 | Construction of Drain and Fixing Ladikaran at Bangali Para, Sion Koliwada (DPDC) | 1964645.00 | 20000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 29 | Construction of Drain and Passage and Laying Water Supply Line at Bhimwadi, Barkat Ali Nagar, Sion Koliwada (DPDC) (Sion Koliwada) | 777672.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 30 | Providing and Laying Drainage Line and Fixing Shahabad Ladikaran at Minu Desai Road, Ambedkar Nagar (DPDC) | 818602.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |

| | | | | | | |
|----|--|------------|----------|-------------------|--------|-------------------------------|
| 31 | Providing and Fixing Ladikaran, Construction of Drain and Passage at Motilal Nehru Nagar Near Toilet, Sion Koliwada (DPDC) (Sion Koliwada) | 810416.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 32 | Construction of Drain and Fixing Ladikaran Near MHADA Office, Colaba (DPDC) | 1473483.00 | 15000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 33 | Construction of Drain and Passage at Lekhraj Building, Karnak Bunder, Mumbai (DPDC) | 1882784.00 | 19000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 34 | Construction of Drain and Laying Drainage Line at Vijay Deep Building, Colaba (DPDC) | 818602.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 35 | Construction of Drain and Passage and Laying Water Supply Line at Vijay Nagar Behind Sanatan School, Sion Koliwada (DPDC) (Sion Koliwada) | 806323.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 36 | Construction of Drain and Laying Drainage Line Near Budha Nagar Nala, Dharavi (DPDC) | 1800924.00 | 19000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 37 | Construction of Drain and Passage and Laying Water Supply Line at Shastri Nagar Near Toilet, Pratiksha Nagar, Sion Koliwada (DPDC) (Sion Koliwada) | 736742.00 | 8000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 38 | Construction of Drain and Passage and Fixing Shahabad Ladikaran at Shastri Nagar, Dharavi (DPDC) | 1800924.00 | 19000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 39 | Construction of Drain and Passage and Laying Water Supply Line at Sangam Nagar in front of Toilet, Sion Koliwada, Mumbai (DPDC) (Sion Koliwada) | 810416.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 40 | Construction of Drain and Laying Drainage Line at Sardar Nagar-2, Sion Koliwada (DPDC) | 818602.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 41 | Construction of Passage and Fixing Ladi at Sardar Nagar Beside Hanuman Mandir, Sion Koliwada (DPDC) | 818602.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 42 | Fixing Ladikaran, Construction of Drain and Passage at Sardar Vallabhbhai Patel Nagar, Sion Koliwada (DPDC) (Sion Koliwada) | 806323.00 | 9000.00 | Class-B and above | 590.00 | 9 Months (including monsoon) |
| 43 | Construction of Drain and Passage Between BEST Chawl at Sion Koliwada (DPDC) | 1719064.00 | 18000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |

| | | | | | | |
|----|---|------------|----------|-------------------|--------|-------------------------------|
| 44 | Concreting Work and Fixing Ladikaran at Dharavi Ward No.184 Near Kela Bakhar (NDVSY) (Dharavi) | 2038319.00 | 21000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 45 | Construction of Sabhagruha at Dharavi Ward No.184, Block No.8 (NDVSY) (Dharavi) | 2038319.00 | 21000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 46 | Construction of Open Sabhagruha and Fixing Ladikaran Near Dharavi Milan Hotel (NDVSY) (Dharavi) | 2038319.00 | 21000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 47 | Construction of Open Sabhagruha, Drain and Fixing Paver Block Near Dharai Kalpataru Building (NDVSY) (Dharavi) | 2038319.00 | 21000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 48 | Beautification Work and Fixing Paver Block at M. P. Chowk Baptishta Udyan Marg, Mazgaon, Mumbai-10 (DPDC) (Byculla) | 2414876.00 | 25000 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 49 | Beautification Work and Fixing Paver Block at Gaondevi Mata Chowk, Mazgaon, Mumbai-10 (DPDC) (Byculla) | 2414876.00 | 25000 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 50 | Providing and Laying Water Supply Line and Construction of Passage at Vijay Krida Mandal, Mazgaon, Mumbai-10 (DPDC) (Byculla) | 2292085.00 | 23000 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 51 | Construction of Drain and Passage Near Mahapurush Mandir at Suryakund Gunpowder Road, Mazgaon, Mumbai-10 (DPDC) (Byculla) | 2292085.00 | 23000 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 52 | Concreting Work and Fixing Rough Shahabad Ladi Near Ibrahim Marchant Mohammad Road (DPDC) | 1637204.00 | 17000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |
| 53 | Laying Drainage Line and Construction of Passage at Sant T. Marg, Colaba (DPDC) | 1637204.00 | 17000.00 | Class-A and above | 590.00 | 12 Months (including monsoon) |

| Sr. No | Stage Desc. | Date of Time period |
|--------|-----------------------|--------------------------|
| 1 | Publishing Date | 31.01.2022, 10.00 |
| 2 | Document sale start | 31.01.2022, 10.05 |
| 3 | Document sale end | 06.02.2022, 17.35 |
| 4 | Bid Submission start | 31.01.2022, 10.05 |
| 5 | Bid Submission end | 06.02.2022, 17.35 |
| 6 | Technical Bid Opening | 07.02.2022, 17.35 onward |
| 7 | Price Bid Opening | 10.02.2022, 10.00 onward |

1. The Complete bidding process will be online (etendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <http://mahatenders.gov.in> MHADA Website – <http://mhada.maharashtra.gov.in>
2. Bidding documents can be loaded on the website <http://mahatenders.gov.in> from Date **31.01.2022** at **10.05** to Date **06.02.2022** upto **17.35**.
3. The payment for Tender Form Fee must be made online
4. Technical bids will be opened on **10.02.2022, 17.35** onward & Price bids will be Opened on **10.02.2022, 10.00** onward at the office of the Executive Engineer (City)/MSIB Room no. 539 4th floor Mhada Kalanagar Bandra (East) Mumbai-400051 on web site <http://mahatenders.gov.in>
5. e-Tenderer should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
6. e-Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer.
7. e-Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained from any certifying authority.
8. The Executive Engineer (City) / M.S.I.B MHADA Bandra (East) Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
9. e-Tenderer shall refer detailed tender notice regarding Performance Security & other documents to be submitted.
10. e-Tender should upload GST Registration Certificate.
11. Tender called is based on SSR rate year 2020-21 Without GST. GST will be paid on accepted contract value.
12. Intending Bidders shall have to comply with the contents of G.R. No. सीएटी-०१/२०१५/प्र.क्र.२०/ईमा.२ Dt. २४/०४/२०१५
13. Guidelines regarding e-tendering system and submission of bids can be download from website <http://mahatenders.gov.in>, Help support : 1800-307-02232 **E-Mail – eproc.support@maharashtra.gov.in**
14. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then L-2 (2nd Lowest) bidder will be asked and if L-2 is agree to carryout the work below % than L-1 quoted rate then his offer will be accepted. For more information please refer detail Tender notice.

Sd/-
Executive Engineer (City)
M. S I B Board